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Section 1.Instructions to Tenderers 
 

A. General 
1. Scope of Tender 1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS) 

issues this Tender Document for the procurement of Works and 
physical services incidental thereto as specified in the TDS and as 
detailed in Section 6: Bill of Quantities. The name of the Tender 
and the number and identification of its constituent lot(s) are stated 
in the TDS. 

1.2 The successful Tenderer shall be required to execute the Works 
and physical services as specified in the General Conditions of 
Contract 

2. Interpretation 2.1 Throughout this Tender Document: 

(a) the term “in writing” means communication written by hand or 
machine duly signed and includes properly authenticated messages 
by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice  versa;   

(c) “day” means calendar days unless otherwise specified as working 
days; 

(d) “Person” means and includes an individual, body of individuals, sole 
proprietorship, partnership, company, association or cooperative 
society that wishes to participate in Procurement proceedings; 

(e) “Tenderer” meansa Person who submits a Tender; 

(f) “Tender Document” means the Document provided by a Procuring 
Entity to a Tenderer as a basis for preparation of the Tender; and 

(g) “Tender” depending on the context, means a Tender submitted by a 
Tenderer for execution of Works and physical services to a 
Procuring Entity in response to an Invitation for Tender.  

3. Source of Funds 3.1 The Procuring Entity has been allocated public funds as 
indicated in the TDS and intends to apply a portion of the funds 
to eligible payments under the Contract for which this Tender 
Document is issued.  

3.2 For the purpose of this provision, “public funds” means any 
monetary resources appropriated to the Procuring Entity under 
Government budget, or loan, grants and credits placed at the 
disposal of the Procuring Entity through the Government by the 
development partners or foreign states or organisations. 

3.3 Payments by the development partner, if so indicated in the TDS, 
will be made only at the request of the Government and upon 
approval by the development partner or foreign state or 
Organisation in accordance with the applicable Loan / Credit / 
Grant Agreement, and will be subject in all respects to the terms 
and conditions of that Agreement. 
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4. Corrupt, Fraudulent, 

Collusive, Coercive (or 

Obstructive in case of 

Development Partner) 

Practices 

4.1 The Government and the Development Partner, if 
applicablerequires that the Procuring Entity as well as the 
Tenderers and Contracts (including , sub-contractors, agents, 
personnel, consultants, and service providers)shall observe 
the highest standard of ethics during implementation of 
procurement proceedings and the execution of Contracts 
under public funds. 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth  
below  as follows:  

(a) “corrupt practice” means offering,   giving or promising 
to give, receiving, or soliciting either directly or 
indirectly, to any officer or employee of the Procuring 
Entity or other public or private authority or individual, a 
gratuity in any form;  employment or any other thing or 
service of value as an inducement with respect to an act 
or decision  or method followed by the Procuring Entity in 
connection with a Procurement proceeding or Contract 
execution; 

(b) “fraudulent practice” means   the misrepresentation or 
omission of facts in order to influence a decision to be 
taken in a  Procurement proceeding or Contract 
execution; 

(c) “collusive practice” means a scheme or arrangement 
between two (2)  or more Persons, with or without the 
knowledge of the  Procuring Entity, that is designed to  
arbitrarily reduce the number of Tenders submitted or fix 
Tender prices at artificial, non-competitive levels,  thereby 
denying the Procuring Entity the benefits of competitive 
price arising from genuine and open competition;  

(d) “coercive practice” means harming or threatening to 
harm, directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of a Contract, and this will 
include creating obstructions in the normal submission 
process used for Tenders. 

(e) “Obstructive practice” (applicable in case of 
Development Partner) means deliberately destroying, 
falsifying, altering or concealing of evidence material to 
the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or  collusive practice; and /or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

4.3 Should any corrupt, fraudulent, collusive, coercive (or 
obstructive in case of Development Partner) practice of any 
kind is determined by the Procuring Entity or the Development 
Partner, if applicable, this will be dealt in accordance with the 
provisions of the Public Procurement Act and Rules and 
Guidelines of the Development Partners as stated in the ITT 
sub-clause 3.3.In case of obstructive practice, this will be dealt 
in accordance with Development Partners Guidelines. 
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 4.4 If corrupt, fraudulent, collusive,  coercive (or obstructive in 
case of Development Partner) practices of any kind is 
determined by the Procuring Entity against any Tenderer or 
Contracts (including sub-contractors, agents, personnel, 
consultants, and service providers) in competing for, or in 
executing, a contract under public fund: 

(a) Procuring Entity and/or the Development Partner shall 
exclude the concerned Tenderer from further 
participation in the concerned procurement 
proceedings;  

(b) Procuring Entity and/or the Development Partner shall 
reject any recommendation for award that had been 
proposed for that concerned Tenderer; 

(c) Procuring Entity and/or the Development Partner shall 
declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time; 

(d) Development Partner shall sanction  the concerned 
Tenderer or  individual, at any time, in accordance with 
prevailing Development Partner’ sanctions procedures, 
including by publicly declaring such Tenderer or 
individual ineligible, either indefinitely or for a stated 
period of time: (i) to be awarded a Development 
Partner-financed contract; and (ii) to be a nominated 
sub-contractor, consultant, manufacturer or Contractor, 
or service provider of an otherwise eligible firm being 
awarded a Development Partner-financed contract; 
and  

(e) Development Partner shall cancel the portion of the 
loan allocated to a contract if it determines at any time 
that representatives of the Procuring Entity or of a 
beneficiary of the loan engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices during the 
procurement or the execution of that Development 
Partner financed contract, without the Procuring Entity 
having taken timely and appropriate action satisfactory 
to the Development Partner to remedy the situation. 

4.5 Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion (and obstruction, in case of 
Development Partner)   of the Public Procurement Act, 2006,  
the Public Procurement Rules, 2008 and others as stated in 
GCC Clause 38. 

4.6 In further pursuance of this policy, Tenderers, Contractors and 
their sub-contractors, agents, personnel, consultants, service 
providers shall permit the Government and the Development 
Partner to inspect any accounts and records and other 
documents relating to the Tender submission and contract 
performance, and to have them audited by auditors appointed 
by the Government and/or the Development Partner during 
the procurement or the execution of that Development Partner 
financed contract. 
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5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers 
from all countries, except for any specified in the TDS.  

5.2 Tenderers shall have the legal capacity to enter into the 
Contract under the Applicable law. 

5.3 Tenderers shall be enrolled in the relevant professional or 
trade organisations registered in Bangladesh. 

5.4 Tenderers may be a physical or juridical individual or body 
of individuals, or company, association or any combination 
of them in the form of a Joint Venture(JV) invited to take 
part in public procurement or seeking to be so invited or 
submitting a Tender in response to an Invitation for 
Tenders.    

5.5 Tenderers shall have fulfilled its obligations to pay taxes 
and social security contributions under the provisions of 
laws and regulations of the country of its origin. 

5.6 Tenderers should not be associated, or have been 
associated in the past, directly or indirectly, with a 
consultant or any of its affiliates which have been engaged 
by the Procuring Entity to provide consulting services for 
the preparation of the design, specifications, and other 
documents to be used for the procurement of the works to 
be performed under this Invitation for Tenders. 

5.7 Tenderers in its own name or its other names or also in the 
case of its Persons in different names shall not be under a 
declaration of ineligibility for corrupt, fraudulent, collusive or 
coercive practices as stated under ITT Sub Clause 4.4 (or 
obstructive practice, in case of Development Partner) in 
relation to the Development Partner’s Guidelines in projects 
financed by Development Partner. 

5.8 Tenderers are not restrained or barred from participating in 
Public Procurement on grounds of poor performance in the 
past under any Contract. 

5.9 Tenderers shall not be insolvent, be in receivership, be 
bankrupt, be in the process of bankruptcy, be not 
temporarily barred from undertaking business and it shall 
not be the subject of legal proceedings for any of the 
foregoing. 

5.10 Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially 
autonomous, it operates under commercial law, and it is not 
a dependent agency of the Procuring Entity. 

5.11 Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity will reasonably request. 

5.12 These above requirements for eligibility will extend, as 
applicable, to each JV partner and Subcontractor proposed 
by the Tenderers. 

5.13 Tenderers shall have the up-to-date valid license(s), issued 
by the corresponding competent authority, as specified in 
the TDS. 
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6. Eligible Materials, 

Equipment and 

Associated Services 

6.1 All materials, equipment and associated services to be 
supplied under the Contract are from eligible sources, 
unless their origin is from a country specified in the TDS. 

6.2 For the purposes of this Clause, “origin” means the place 
where the Materials and Equipment are mined, grown, 
cultivated, produced or manufactured or processed, or 
through manufacturing, processing, or assembling, another 
commercially recognized new product results that differs 
substantially in its basic characteristics from its components or 
the place from which the associated services are supplied. 

6.3 The origin of   materials and equipment and associated 
services is distinct from the nationality of the Tenderer. 

7. Site Visit 7.1 Tenderers are advised to visit and examine the Site of 
Works and its surroundings and obtain for itself on its own 
responsibility all information that may be necessary for 
preparing the Tender and entering into a contract for 
construction of the Works. The costs of visiting the Site 
shall be at Tenderer’s own expense. 
 
 

B. Tender Document 
8. Tender Document: 

General 
8.1 The Sections comprising the Tender Document are listed 

below, and should be read in conjunction with any 
Addendum issued under ITT Clause 11. 

• Section 1     Instructions to Tenderers (ITT) 

• Section 2     Tender Data Sheet (TDS) 

• Section 3     General Conditions of Contract (GCC) 

• Section 4     Particular Conditions of Contract (PCC) 

• Section 5     Tender and Contract Forms 

• Section 6     Bill of Quantities (BOQ) 

• Section 7     General Specifications  

• Section 8      Particular Specifications  

• Section 9      Drawings    

8.2 The Procuring Entity is not responsible for the completeness of 
the Tender Document and their addenda, if these were not 
purchased directly from the Procuring Entity, or through its 
agent as specified in the TDS. 

8.3 Tenderers are expected to examine all instructions, forms, 
terms, and specifications in the Tender Document as well as 
in addendum to Tender, if any. 

9. Clarification of Tender 

Document 
9.1 A prospective Tenderer requiring any clarification of the 

Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity’s address and within time as 
specified in the TDS. 

9.2 The Procuring Entity is not obliged to answer any 
clarification request received after that date as stated under 
ITT Sub Clause 9.1. 

 9.3 The Procuring Entity shall respond in writing within five (5) 



98 | P a g e  

 

working days of receipt of any such request for clarification 
received under ITT Sub Clause 9.1. 
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9.4 The Procuring Entity shall forward copies of its response to all 
those who have purchased the Tender Document, including a 
description of the enquiry but without identifying its source. 

9.5 Should the Procuring Entity deem it necessary to revise the 
Tender Document as a result of a clarification, it will do so 
following the procedure under ITT Clause 11. 

10. Pre-Tender Meeting 10.1 To clarify issues and to answer questions on any matter 
arising in the Tender Document, the Procuring Entity may, if 
stated in the TDS, hold a pre-Tender Meeting at the place, 
date and time as specified in the TDS. All potential Tenderers 
are encouraged and invited to attend the meeting, if it is held. 

10.2 Tenderers are requested to submit any questions in writing so 
as to reach the Procuring Entity not later than one day prior to 
the date of the meeting. 

10.3 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted 
within five (5) working  days after holding the meeting to all 
those who purchased the Tender document and to even those 
who did not attend the meeting. Any revision to the Tender 
Document listed in ITT Sub Clause 8.1 that may become 
necessary as a result of the pre-Tender meeting will be made 
by the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT Sub Clause 11 and not through 
the minutes of the pre-Tender meeting.         

10.4 Non-attendance at the Pre-Tender meeting will not be a cause 
for disqualification of a Tenderer.       

 

11. Addendum to Tender 

Document 
11.1 At any time prior to the deadline for submission of Tenders, 

the Procuring Entity, on its own initiative or in response to an 
inquiry in writing from a Tenderer, having purchased the 
Tender Document, or as a result of a pre-Tender meeting may 
revise the Tender Document by issuing an Addendum. 

 

11.2 The Addendum issued under ITT Sub Clause 11.1 shall 
become an integral part of the Tender Document and shall 
have a date and an issue number and must be circulated by 
fax, mail or e-mail, to Tenderers who have purchased the 
Tender Documents, within five (5) working days of issuance of 
such Addendum, to enable Tenderers to take appropriate 
action 

11.3 The Procuring Entity shall also ensure posting of the relevant 
addenda with the reference number and date on their 
websites including notice boards, where the Procuring Entity 
had originally posted the IFTs. 

11.4 To give a prospective Tenderer reasonable time in which to 
take an addendum into account in preparing its Tender, the 
Procuring Entity may, at its discretion, extend the deadline for 
the submission of Tenders, pursuant to ITT Sub Clause 42.2. 
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11.5 If an addendum is issued when time remaining is less than 
one-third of the time allowed for the preparation of Tenders, 
the Procuring Entity at its discretion shall extend the deadline 
by an appropriate number of days for the submission of 
Tenders, depending upon the nature of the Procurement 
requirement and the addendum. In any case, the minimum 
time for such extension shall not be less than three (3) 
working days. 
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C. Qualification Criteria 

 

12. General Criteria 12.1 Tenderers shall possess the necessary professional and 
technical qualifications and competence, financial 
resources, equipment and other physical facilities, 
managerial capability, specific experience, reputation, and 
the personnel, to perform the contract, which entails setting 
pass/fail criteria, which if not met by the Tenderers, will 

result in consideration of its Tender as non-responsive. 

12.2 In addition to meeting the eligibility criteria, as stated in ITT 
Clause 5, Tenderers must satisfy the other criteria stated in 
ITT Clauses 13 to 18 inclusive 

12.3 To qualify for multiple number of contracts/lots in a package 
made up of this and other individual contracts/lots for which 
Tenders are invited in the Invitation for Tenders, the 
Tenderers shall demonstrate having resources sufficient to 
meet the aggregate of the qualifying criteria for the 
individual contracts. The requirement of general experience 
as stated under ITT Sub Clause 14.1(a) and specific 
experience, unless otherwise of different nature, as stated 
under ITT Sub Clause 15.1(b) shall not be separately 
applicable for each individual lot. 

13. Litigation History 13.1 Litigation history shall comply with the requirement as 
stated under ITT Sub Clause15.1(c). 

14. Experience Criteria 

 

14.1 Tenderers shall have the following minimum level of 
construction experience to qualify for the performance of the 
Works under the Contract: 

(a) a minimum number of years of general experience in 
the construction of works as Prime Contractor or 
Subcontractor or Management Contractor as specified 
in the TDS; and 

(b) specific experience as a Prime Contractor or 
Subcontractor or Management Contractor in 
construction works of a nature, complexity and 
methods/construction technology similar to the 
proposed Works, in at least a number of 
contract(s)and, each with a minimum value over the 
period, as specified in the TDS. 

15. Financial Criteria 15.1 Tenderers shall have the following minimum level of 
financial capacity to qualify for the performance of the 
Works under the Contract. 

(a) the average annual construction turnover as 
specified in the   TDS during the period specified in 
the TDS;  

(b) availability of minimum liquid assets i.e. working 
capital or credit facilities from any scheduled Bank of 
Bangladesh, net of other contractual commitments, of 
the amount as specified in the TDS;  
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(c) satisfactory resolution of all claims under litigation 
cases and shall not have serious negative impact on 
the financial capacity of the Tenderers. All pending 
litigation shall be treated as resolved against the 
Tenderers; and 

(d) The Minimum Tender Capacity as specified in the 
TDS. 
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16. Personnel Capacity 16.1 Tenderers shall have the following minimum level of 
personnel capacity to qualify for the performance of the 
Works under the Contract consisting of a Construction 
Project Manager, Engineers, and other key staff with 
qualifications and experience as specified in the TDS. 

17. Equipment Capacity 17.1 Tenderers shall own suitable equipment and other physical 
facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities for 
the desired period, where necessary or have assured 
access through lease, hire, or other such method, of the 
essential equipment, in full working order, as specified in 
the TDS. 

18. Joint Venture (JV) 18.1 Tenderers may participate in the procurement proceedings 
forming a Joint Venture(JV) by an agreement, executed case 
by case on a non-judicial stamp of value as specified in the 
TDS or alternately with the intent to enter into such an 
agreement supported by a Letter of Intent along with the 
proposed agreement duly signed by all legally authorised 
partners of the intended JV and authenticated by a Notary 
Public, with the declaration that the partners will execute the 
JV agreement in the event the Tenderer is successful. 

18.2 The figures for each of the partners of a JV shall be added 
together to determine the Tenderer’s compliance with the 
minimum qualifying criteria; however, for a JV under ITT Sub 
Clause 18.1, with number of partners as specified in the TDS 
to qualify, Leading partner and other partners must meet the 
criteria as specified in the TDS. Failure to comply with these 
requirements will result in non-responsiveness of the JV 
Tender. 

18.3 Each partner of the JV shall be jointly and severally liable for 
the execution of the Contract, all liabilities and ethical and 
legal obligations in accordance with the Contract terms. 

18.4 JV shall nominate the Leading Partner as 
REPRESENTATIVE being entrusted with the Contract 
administration and management at Site who shall have the 
authority to conduct all business for and on behalf of any and 
all the partners of the JV during the Tendering process and, in 
the event the JV is awarded the Contract, during contract 
execution including the receipt of payments for and on behalf 
of the JV. 

19. Subcontractor(s) 19.1 Tenderers may intend to subcontract an activity or part of the 
Works, in which case such elements and the proposed 
Subcontractor shall be clearly identified. 

19.2 The Procuring Entity may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the 
Tenderers to propose an acceptable substitute. 

19.3 A Subcontractor may participate in more than one Tender, but 
only in that capacity. 
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19.4 The Procuring Entity may also select in advance Nominated 
Subcontractor(s) to execute certain specific components of 
the Works and if so, those will be specified in the TDS. 
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19.5 The successful Tenderer shall under no circumstances assign 
the Works or any part of it to a Subcontractor. 

 

 

 

 

D. Tender Preparation 
20. Only one Tender 20.1 Tenderers shall submit only one (1) Tender for each lot, either 

individually or as a JV. Tenderer who submits or participates in    
more than one (1) Tender in one (1) lot of a package or in one (1) 
package with one (1) lot will cause all the Tenders of that 
particular Tenderer to be rejected. 

21. Cost of Tendering 21.1 Tenderers shall bear all costs associated with the preparation and 
submission of its Tender, and the Procuring Entity shall not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Tendering process. 

22. Issuance and Sale 

of Tender Document 
22.1 The Procuring Entity shall make Tender Documents available 

immediately to the potential Tenderers, requesting and willing to 
purchase at the corresponding price by the date the advertisement 
has been published in the newspaper. 

22.2 There shall not be any pre-conditions whatsoever, for sale of 
Tender Documents and the sale of such Document shall be 
permitted up to the day prior to the day of  deadline for the 
submission of Tender. 

23. Language of 

Tender 
23.1 Tenders shall be written in the English language. 

Correspondences and documents relating to the Tender may be 
written in English or Bangla. Supporting documents and printed 
literature furnished by the Tenderers that are part of the Tender 
may be in another language, provided they are accompanied by 
an accurate translation of the relevant passages in the English or 
Bangla language, in which case, for purposes of interpretation of 
the Tender, such translation shall govern. 

23.2 Tenderers shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of 

Tender 
24.1 The Tender prepared by the Tenderers will comprise the following: 

(a) the Tender Submission Letter(Form PW3-1), as stated 
under ITT Sub Clause 25.1; 

(b) the Tenderer Information as stated under ITT Clauses 5,29 
and 32 (Form PW3-2); 

(c) the priced BOQ for each lot in accordance with ITT Clauses 
25,27and 28; 

(d) the Tender Security as stated under ITT Clauses 35, 36 and 
37. 

(e) the alternatives, if permissible, as stated under ITT Clause 
26; 
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(f) the written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, as stated under ITT Sub 
Clause 40.3; 

(g) the Valid Trade license ; 

(h) documentary evidence of Tax Identification Number (TIN) and 
Value Added Tax (VAT) as a proof of taxation obligations as 
stated under  ITT Sub Clause 5.5;   

(i) the Technical Proposal  describing work  plan  & method, 
personnel, equipment  and schedules  as stated under ITT 
Clause 31;  

(j) documentary evidence as stated under ITT Clause 29 and 
32 establishing the Tenderer’s eligibility and the minimum 
qualifications of the Tenderers required to be met for due 
performance of the Works and physical services  under 
the Contract;  

(k) document establishing legal and financial autonomy and 
compliance with commercial law, as stated under ITT Sub 
Clause5.10 in case of government owned entity;  

(l) tenderer’s past performance information in (Form PW3-5a) 
& documentary evidence for past performance evaluation 
and rating matrix as stated under ITT Sub Clause 50.2;  

(m) tenderer’s capacity information in (Form PW3-5B) & 
documentary evidence for tenderers capacity; and 

(n) any other document as specified in the TDS. 
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25. Tender 

Submission Letter 

and Bill of Quantities 

25.1 Tenderers shall submit the Tender Submission Letter (Form 
PW3-1), which shall be completed without any alterations to its 
format, filling in all blank spaces with the information requested, 
failing which the Tender may be rejected as being incomplete. 

25.2 Tenderers shall submit the priced BOQ using the form(s) 
furnished in Section 6: Bill of Quantities. 

25.3 If in preparing its Tender, the Tenderer has made errors in the unit 
rate or the total price, and wishes to correct such errors prior to 
submission of its Tender, it may do so, but shall ensure that each 
correction is initialled by the authorised person of the Tenderer. 

26. Alternatives 26.1 Unless otherwise specified in the TDS, alternative technical 
solutions shall not be considered. 

26.2 When specified in ITT clause 26.1, Tenderers are permitted to 
submit alternative technical solutions for specified parts of the 
Works, and such parts will be identified in the TDS. 

26.3 Only the technical alternatives, if any, of the lowest evaluated 
Tenderer conforming to the basic technical requirements will be 
considered by the Procuring Entity. 

27. Tender Prices, 

Discounts and Price 

Adjustment 

27.1 The prices and discounts quoted by the Tenderers in the Tender 
Submission Letter (Form PW3-1) and in the BOQ shall conform 
to the requirements specified below. 

27.2 Tenderers shall fill in unit rates for all items of the Works both in 
figures and in words as described in the BOQ, excluding any 
discount offered. 

27.3 The items quantified in the BOQ for which no unit rates have been 
quoted by the Tenderer will not be paid for, by the Procuring Entity 
when executed and shall be deemed covered by the amounts of 
other rates in the BOQ and, it shall not be a reason to change the 
Tender price. 

27.4 The price to be quoted in the Tender Submission Letter, as stated 
under ITT Sub Clause 25.1, shall be the total price of the Tender, 
excluding any discounts offered. 

27.5 Tenderers shall quote any unconditional discounts in the Tender 
Submission Letter as stated under ITT Sub Clause 25.1. 

27.6 Tenderers wishing to offer any unconditional discount to any 
package or lot as applicable shall mention discount in percentage 
(%) in the Tender Submission Letter. Discount shall be equally 
applicable on all the items of BOQ and shall be applied after 
arithmetic correction of the tender.  

27.7 All applicable taxes, custom duties, VAT and other levies payable 
by the Contractor under the Contract, or for any other causes, as 
of the date twenty-eight (28) days prior to the deadline for 
submission of Tenders, shall be included in the unit rates and the 
total Tender price submitted by the Tenderers. 
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27.8 Unless otherwise specified in the TDS and provided in the 
Contract, the price of a Contract shall be fixed in which case the 
unit rates may not be modified in response to changes in 
economic or commercial conditions. 
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27.9 If so stated under ITT Sub Clause 27.9, Tenders are being invited 
with a provision for price adjustments. The unit rates quoted by the 
Tenderers are subject to adjustment during the performance of the 
Contract in accordance with the provisions of General Condition of 
Contract (GCC) Clause 69 and, in such case the Procuring Entity 
shall provide the indexes and weightings or coefficients in 
Appendix to the Tender (Table 1.1 and Table 1.2) for the price 
adjustment formulae as specified in the Particular Conditions of 
Contract (PCC). 

28. Tender Currency 28.1 Tenderers shall quote all prices in the Tender Submission Letter 
and in the BOQ in Bangladesh Taka (BDT) currency. 

29. Documents 

Establishing 

Eligibility of the 

Tenderer 

29.1 Tenderers, if applying as a sole Tenderer, shall submit 
documentary evidence to establish its eligibility as stated under 
ITT Clause 5 and, in particular, it shall: 

(a) complete the eligibility declarations in the Tender 
Submission Letter (Form PW3-1);  

(b) complete the Tenderer Information (Form PW3-2); 

(c) complete Subcontractor Information (Form PW3-4), if it 
intends to engage any Subcontractor(s). 

29.2 Tenderers, if applying as a partner of an existing or intended JV  
shall submit documentary evidence to establish its eligibility as 
stated under ITT Clause 5 and, in particular, in addition to as 
stated under ITT Sub Clause 29.1, it shall: 

(a) provide for each JV partner, completed JV Partner 
Information (Form PW3-3);  

(b) provide the JV agreement or Letter  of Intent along with the 
proposed agreement of the intended JV  as stated under 
ITT Sub Clause 18.1 

30. Documents 

Establishing the 

Eligibility and 

Conformity of 

Materials, Equipment 

and Services 

30.1 Tenderers shall submit documentary evidence to establish the 
origin of all Materials, Equipment and services to be supplied 
under the Contract as stated under ITT Clause 6.  

 

30.2 To establish the conformity of the Materials, Equipment and 
services to be supplied under the Contract, the Tenderers shall 
furnish, as part of its Tender, the documentary evidence (which 
may be in the form of literature, specifications and brochures, 
drawings or data) that these conform to the technical 
specifications and standards specified in Section 7, General 
Specifications and Section 8, Particular Specifications. 

31. Documents 

Establishing 

Technical Proposal 

31.1 Tenderers shall furnish a Technical Proposal including a statement 
of work methods, equipment, personnel, schedule and any other 
information as stipulated in TDS, in sufficient detail to demonstrate 
the adequacy of the Tenderer’s proposal to meet the work 
requirements and the completion time.   
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32. Documents 

Establishing the 

Tenderer’s 

Qualification 

32.1 Tenderers shall complete and submit the Tenderer Information 
(Form PW3-2/PW3-3) and shall include documentary evidence, 
as applicable to satisfy the following: 

(a) general experience, of the entity(s) participating in the 
Tender, in construction works as stated under ITT Sub 
Clause 14.1(a), substantiated by the year of 
registration/constitution/licensing in its country of origin;  

(b) specific experience, of the entity(s) participating in the 
Tender,  in construction works under public sector of  similar 
nature and size as stated under  ITT Sub Clause 14.1(b), 
substantiated by Completion Certificate (s) issued by the 
relevant Procuring Entity(s); 

(c) average annual construction turnover i.e. total certified 
payments received for contracts in progress or completed 
under public sector for a period as stated under  ITT Sub 
Clause 15.1(a), substantiated by Statement(s) of Receipts, 
from any scheduled  Bank of Bangladesh, issued not earlier 
than twenty-eight (28) days prior to the day of the original 
deadline for submission of Tenders; 

(d) adequacy of minimum liquid assets i.e.  working capital 
substantiated by Audit Reports mentioned in (i) below or 
credit line(s) substantiated by any scheduled Bank of 
Bangladesh in the format as specified (Form PW3-7), 
without alteration, issued not earlier than twenty-eight (28) 
days prior to the day of the original deadline for submission of 
Tenders for this Contract  as stated under ITT Sub Clause 
15.1(b); 

(e) information regarding claims under litigation, current or 
during the last years as specified in the TDS, in which the 
Tenderer is involved, the parties concerned, and value of 
claim as stated under ITT Sub Clause 15.1(c), substantiated 
by statement(s) of the entity(s) participating in the Tender in 
its letter-head pad; 

(f) technical and administrative personnel along with their  
qualification and experience proposed for the Contract as 
stated under  ITT  Clause 16; 

(g) major items of construction equipment proposed to carry 
out the Contract as stated under  ITT Clause 17, 
substantiated by statement(s) of the entity(s) participating in 
the Tender in its letter-head pad declaring source of its 
availability; 

(h) authority(s), to seek references from the Tenderer’s Bankers 
or any other sources, of the entity(s) participating in the 
Tender in its letter-head pad; 

(i) reports on the financial standing of the Tenderer, such as 
profit and loss statements and audited balance sheet for 
the past years as specified in the TDS, of the entity(s) 
participating in the Tender, substantiated by Audit Reports. 

33. Validity Period of 

Tender 
33.1 Tenders shall remain valid for the period as specified in the TDS after 

the date of Tender submission deadline. A Tender valid for a period 
shorter than that specified will be considered, non- responsive. 
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34. Extension of Tender 

Validity and Tender     

Security 

34.1 In exceptional circumstances, prior to the expiration of the Tender 
Validity period, the Procuring Entity may solicit all the Tenderers’ 
consent to an extension of the period of validity of their Tenders; 
provided that those Tenderers have passed the preliminary 
examination as stated under ITT Sub Clause 51.3.  

34.2  The request for extension of Tender Validity period shall state the new 
date of the validity of the Tender. 

34.2 The request and the responses shall be made in writing. Validity of 
the Tender Security provided under ITT Clause 35 shall also be 
suitably extended for twenty-eight (28) days beyond the new date for 
the expiry of the Tender Validity. If a Tenderer does not respond or 
refuses the request it shall not forfeit its Tender Security, but its 
Tender shall no longer be considered in the evaluation proceedings. A 
Tenderer agreeing to the request will not be required or permitted to 
modify its Tender. 

35. Tender Security 
35.1 Tenderers shall furnish as part of its Tender, in favour of the 

Procuring Entity or as otherwise directed on account of the Tenderer, 
a Tender Security in original form (not copy) and in the amount, as 
specified in the TDS. 

35.2 If the Tender is a Joint Venture, the Tenderer shall furnish as part of 
its Tender, in favour of the Procuring Entity or as otherwise directed 
on account of the title of the existing or intended JV or any of the 
partners of that JV or in the names of all future partners as named in 
the Letter of Intent of the JV, a Tender Security in original form and in 
the amount as stated under ITT Sub Clause 35.1. 

35.3  In case of substitution of the Tender as stated under ITT Clause 46 a 
new Tender Security shall be required in the substituted Tender. 

36. Form of Tender 

Security 
36.1 The Tender Security shall: 

(a) at the Tenderer’s option, be either; 

i. in the form of a Bank Draft or Pay Order, or 

ii. in the form of an irrevocable unconditional Bank Guarantee  
issued by any scheduled Bank of Bangladesh, in the format 
(Form PW3-6),without any alteration, furnished in Section 
5: Tender and Contract Forms; 

(b) be payable promptly upon written demand by the Procuring 
Entity in the case of the conditions as stated under ITT Sub 
Clause 39.1  being invoked; and  

(c) remain valid for at least twenty-eight (28) days beyond the 
expiry date of the Tender  Validity in order to make a claim in 
due course against a Tenderer in the circumstances as stated  
under ITT Sub Clause 39.1. 

37. Authenticity of 

Tender Security 
37.1 The authenticity of the Tender Security submitted by a Tenderer may 

be examined and verified by the Procuring Entity at its discretion in 
writing from the Bank issuing the security. 

37.2 If a Tender Security is found to be not authentic, the Procuring Entity 
may proceed to take measures against that Tenderer as stated under 
ITT Sub Clause 4.4. 
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37.3 A Tender not accompanied by a valid Tender Security will be 
considered non-responsive. 
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38. Return of Tender 

Security 
38.1 No Tender Security shall be returned to the Tenderers before 

contract signing. 

38.2 Unsuccessful Tenderer’s Tender Security will be discharged or 
returned as soon as possible but within twenty-eight (28) days 
after the expiry of the   Tender Validity period as stated under  ITT 
Sub Clauses 33.1. 

38.3 The Tender Security of the successful Tenderer will be discharged 
upon the Tenderer’s furnishing of the performance security and 
signing of the Contract Agreement. 

39. Forfeiture of 

Tender Security 
39.1 The Tender Security may be forfeited, if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but within the 
validity of the Tender as stated under ITT Clause 33 and 34; 
or 

(b) refuses to accept a Notification of Award as stated under 
ITT Sub Clause 64.3; or 

(c) fails to furnish Performance Security as stated under ITT 
Sub Clause 65.1 and 65.2; or 

(d) refuses to sign the Contract as stated under ITT Sub 
Clause 70.2; or 

(e) does not accept the correction of the Tender price following 
the correction of the arithmetic errors as stated under ITT 
Clause 55. 

40. Format and 

Signing of Tender 
40.1 Tenderers shall prepare one (1) original of the documents 

comprising the Tender as described in ITT Clause 24 and clearly 
mark it “ORIGINAL”  In addition, the Tenderers shall prepare the 
number of copies of the Tender, as specified in the TDS and 
clearly mark each of them “COPY.”  In the event of any 
discrepancy between the original and the copies, the ORIGINAL 
shall prevail. 

40.2 Alternatives, if permitted as stated under ITT Clause 26, shall be 
clearly marked “Alternative”. 

40.3 The original and each copy of the Tender shall be typed or written 
in indelible ink and shall be signed by the Person duly authorized 
to sign on behalf of the Tenderer. This Tender specific 
authorization shall be attached to the Tender Submission Letter  
(Form PW3-1). The name and position held by each Person(s) 
signing the authorization must be typed or printed below the 
signature. All pages of the original and of each copy of the Tender, 
except for un-amended printed literature, shall be numbered 
sequentially and signed by the person signing the Tender. 

40.4 Any interlineations, erasures, or overwriting will be valid only if they 
are signed or initialled by the  Person(s) signing the Tender. 

E. Tender Submission 

41. Sealing, Marking and 

Submission of Tender 
41.1 Tenderers shall enclose the original in one (1) envelope and 

all the copies of the Tender, including the alternatives, if 
permitted under ITT Clause 26, in another envelope, duly 
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marking the envelopes as “ORIGINAL (O)” “ALTERNATIVE 
(A)” (if permitted) and “COPY.” These sealed envelopes will 
then be enclosed and sealed in one (1) single outer 
envelope. 

41.2 The inner and outer envelopes shall: 

(a) be addressed to the Procuring Entity at the address as 
stated under  ITT Sub Clause 42.1; 

(b) bear the name of the Tender and the Tender Number 
as stated under ITT Sub Clause 1.1;  

(c) bear the name and address of the Tenderer;  

(d) bear a statement “DO NOT OPEN BEFORE --------------
--------” the time and date for Tender opening as stated 
under ITT Sub Clause 48.1; 

(e) bear any additional identification marks as specified in 
the TDS. 

41.3 Tenderers are solely and entirely responsible for pre-
disclosure of Tender information if the envelope(s) are not 
properly sealed and marked. 

41.4 Tenders shall be delivered by hand or by mail, including 
courier services at the address(s) as stated under ITT Sub 
Clause 42.1. 

41.5 The Procuring Entity will, on request, provide the Tenderer 
with acknowledgement of receipt showing the date and time 
when it’s Tender was received. 
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42. Deadline for 

Submission of Tender 
42.1 Tenders shall be delivered to the Procuring Entity at the 

address specified in the TDS and not later than the date and 
time specified in the TDS. 

42.2 The Procuring Entity may, at its discretion, extend the 
deadline for submission of Tender as stated under ITT Sub 
Clause 42.1, in which case all rights and obligations of the 
Procuring Entity and Tenderers previously subject to the 
deadline will thereafter be subject to the new deadline as 
extended. 

42.3 If submission of Tenders is allowed in more than one 
location, the date and time, for submission of Tenders for 
both the primary and the secondary place(s), shall be the 
“same and not different” as specified in the TDS. 

42.4 The Procuring Entity shall ensure that the Tenders received 
at the secondary place(s) are hand-delivered at the primary 
place as stated under ITT Sub Clause 42.1, within THREE 
(3) HOURS after the deadline for submission of Tenders at 
the secondary place (s), in case of MULTIPLE DROPPING 
as stated under ITT Sub Clause 42.3, as specified in the 
TDS. 

43. Late Tender 43.1 Any Tender received by the Procuring Entity after the 
deadline for submission of Tenders as stated under ITT Sub 
Clause 42.1shall be declared LATE and returned unopened 
to the Tenderer. 

44. Modification, 

Substitution or Withdrawal 

of Tender 

44.1 Tenderers may modify, substitute or withdraw its Tender 
after it has been submitted by sending a written notice duly 
signed by the authorized signatory and properly sealed, and 
shall include a copy of the authorization ; provided that such 
written notice including the affidavit is received by the 
Procuring Entity prior to the deadline for submission of 
Tenders as stated under ITT Clause 42. 

45. Tender Modification 45.1 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit corresponding modification to 
its original Tender marked as “MODIFICATION (M)”. 

46. Tender Substitution 46.1 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit another Tender marked as 
“SUBSTITUTION (S)”. 

47. Tender Withdrawal 47.1 Tenderers shall be allowed to withdraw its Tender by a 
Letter of Withdrawal marked as “WITHDRAWAL(W)”. 

 

F. Tender Opening and Evaluation 

48. Tender Opening 
48.1 Tenders shall be opened immediately after the deadline for 

submission of Tenders at the primary place as specified in the 
TDS but not later than ONE HOUR after expiry of the 
submission deadline at the same primary place unless 
otherwise stated under ITT Sub Clause 48.2.  

48.2 If submission of Tenders is allowed in more than one location 
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as stated under ITT Sub Clause 42.3 and 42.4, Tenders shall 
be opened, immediately after receipt of Tenders from all the 
secondary place(s), at the primary place at the date and time as 
stated under ITT Sub Clause 48.1. 



117 | P a g e  

 

48.3 Persons not associated with the Tender may not be allowed 
to attend the public opening of Tenders. 

48.4 Tenderers’ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will 
be allowed to attend and witness the opening of Tenders, 
and will sign a register evidencing their attendance. 

48.5 The authenticity of withdrawal or substitution of, or   
modifications to original Tender, if any made by a Tenderer 
in specified manner, shall be examined and verified by the 
Tender Opening Committee (TOC) based on documents 
submitted as stated under ITT Sub Clause 44.1. 

48.6 Ensuring that only the correct (M), (S), (A), (O) envelopes 
are opened, details of each Tender will be dealt with as 
follows: 

(a) the Chairperson of the TOC will read aloud each 
Tender and record in the Tender Opening Sheet 
(TOS): 

(i) the name and address  of the Tenderer;  

(ii) state if it is a withdrawn, modified, substituted  
or   original Tender;  

(iii) the  Tender price;  

(iv) the official cost estimate;  

(v) any discounts;  

(vi) any alternatives;  

(vii) the presence or absence of any requisite 
Tender Security;  and 

(viii) such other details as the Procuring Entity, at its 
discretion, may consider appropriate 

(b) only discounts and alternatives read aloud at the 
Tender opening will be considered in evaluation. 

(c) all pages of the original version of the Tender, except 
for un-amended printed literature, will be initialled by 
members of the TOC. 

48.7 Upon completion of Tender opening, all members of the 
TOC and the Tenderers or Tenderer’s duly authorised 
representatives attending the Tender opening shall sign by 
name, address, designation, the TOS, copies of which shall 
be issued to the Head of the Procuring Entity or an officer 
authorised by him or her and also to the members of the 
TOC and any authorised Consultants and, to the Tenderers 
immediately. 

48.8 The omission of a Tenderer’s signature on the record shall 
not invalidate the contents and effect of the record under ITT 
Sub Clause 48.6. 

48.9 No Tender will be rejected at the Tender opening stage 
except the LATE Tenders as stated in the ITT Clause 43. 
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49. Evaluation of Tenders 49.1 Tenders shall be examined and evaluated only on the basis 
of the criteria specified in the Tender Document.  

49.2 Tender Evaluation Committee (TEC) shall examine, 
evaluate and compare Tenders that are responsive to the 
requirements of Tender Documents in order to identify the 
successful Tenderer. 

49.3 Tenderers having quoted the tender price more than 10 
(Ten) percent above or below the official cost estimate, the 
tender will be rejected. 

50. Evaluation Process 50.1 TEC may consider a Tender as responsive in the 
Evaluation, only if it is submitted in compliance with the 
mandatory requirements set out in the Tender Document.  
The evaluation process should begin immediately after 
Tender opening following  four steps: 

(a) Preliminary  examination 

(b) Technical examination and  responsiveness  

(c) Financial evaluation and price comparison 

(d) Post-qualification of the Tender. 

50.2     In case of tie for the evaluated price, the tenderer shall be 
selected based on the “Past Performance Evaluation and 
rating matrix for different aspects”  to be used in assessing 
the Tenderer’s quality as stated below: 

 

 

Past Performance Evaluation Matrix 
Aspec

t No. 

Aspect Poin

t 

Score Note 

1 Total Number of 

Works Contract 

successfully 

completed within 

only PE's 

organization during 

last 5 years 

140 

 
 

A= Number of Completed 

Contracts of the Tenderer 

B= Highest Number of 

Completed Contracts among the 

Tenderers 

Tenderers shall submit a list 

of Successfully Completed 

Contracts (in Form-PW3-

5.1) during the last 5 years 

under the Procuring Entity’s 

organization inviting tender, 

supported by Completion 

Certificates. A Contract not 

supported by Completion 

Certificate shall not be taken 

into evaluation. 

TEC shall determine the 

Total Number and Total 

Value of Contracts from the 

List as provided by the 

Tenderers for which the 

Contract Value of each 

Contract is up to +75% of 

the Official Cost Estimate of 

the proposed Work. 

2 Total Value of 

Works Contract 

successfully 

completed within 

only PE's 

organization during 

last 5 years 

100  

 
C= Value of Completed 

Contracts of the Tenderer 

D= Highest Value of Completed 

Contracts among the Tenderers 

3 Total Value of On-

going works and 

Current 

Commitment under 

all PEs Organization 

as shown in Tender 

60  

 
E= Value of On-Going Works  

and Current Commitments of the 

Tenderer 

Tenderers shall submit a list 

of On-going Contracts and 

Current Commitments (in 

Form-PW3-5.1)  under any 

government organization 

supported by Contract 
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Capacity Formula  

F= Highest Value of On-Going 

Works  and Current 

Commitments among the 

Tenderers 

Agreement / Notice to 

Proceed 

A Contract not supported by 

Contract Agreement / 

Notice to Proceed shall not 

be taken into consideration. 

 Total Point 300 Total Score =Score 1+Score 2+Score 

3 
 

 

 

50.3  In case of the Tenderer is a JV, the business share of the JV Partners of this Tender shall 

be applied in determining the JV Total Contract Numbers and Values. 

 50.4   If the total score of all the Tenderers become 0.00 (zero), the Tender shall be rejected for 

Re-Tendering. 

50.5   In very rare case of highest equal Total Scores, Winner shall be selected according to 

Score 1, if Score 1 is same then Winner shall be selected according to Score 2. Otherwise 

Tender shall be rejected for Re-Tendering. 
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51. Preliminary 

Examination 
51.2 TEC shall examine the Tenders to confirm that all 

documentation as stated under ITT Clause 24 has been 
provided, to determine the completeness of each document 
submitted. 

51.3 TEC shall confirm that the following documents and 
information have been provided in the Tender.  If any of 
these documents or information is missing, the Tender shall 
be considered rejected. 

(a) Tender Submission Letter; 

(b) Priced Bill of Quantities; 

(c) Written confirmation authorizing the signatory of the 
Tender to commit the Tenderer; and 

(d) Valid Tender Security. 

52. Technical 

Responsiveness and 

Technical Evaluation 

52.1 TEC’s determination of a Tender’s responsiveness is to be 
based on the contents of the Tender itself without recourse 
to extrinsic evidence. 

52.2 A responsive Tender is one that conforms in all respects to 
the requirements of the Tender Document without material 
deviation, reservation, or omission.  A material deviation, 
reservation, or omission is one that: 

(a) affects in any substantial way the scope, quality, or 
performance of the Works and physical services 
specified in the Contract; or 

(b) limits in any substantial way, or is inconsistent with 
the Tender Documents, the Procuring Entity’s rights 
or the Tenderer’s obligations under the Contract; or 

(c) if rectified would unfairly affect the competitive 
position of other Tenderers presenting responsive 
Tenders. 

During the evaluation of Tenders, the following definitions 
shall apply: 

“Deviation” is a departure from the requirements specified in the 
Tender Document; 

“Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Tender 
Document; and  

“Omission” is the failure to submit part or all of the information or 
documentation required in the Tender Document. 

52.3 If a Tender is not responsive to the mandatory requirements 
set out in the Tender Document, shall not subsequently be 
made responsive by the Tenderer by correction of the 
material deviation, reservation, or omission. 

52.4 There shall be no requirement as to the minimum number of 
responsive Tenders. 

52.5 There shall be no automatic exclusion of Tenders which are 
above or below the official estimate except ITT sub-Clause 
49.3. 

52.6 TEC  shall evaluate the aspects of the Tender submitted as 
stated under ITT Clauses 29, 30,31 and 32 and,  to confirm 
that all requirements specified in Section 7: General 
Specifications and Section 8: Particular Specifications of the 
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Tender Document have been met without any material 
deviation, reservation or omission. 
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52.7 Provided that a Tender is responsive, TEC may request that 
the Tenderer submit the necessary information or 
documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Tender 
related to documentation requirements.  Such omission shall 
not be related to any aspect of the rates of the Tender 
reflected in the Priced BOQ or any mandatory criteria. 
Failure of the Tenderer to comply with the request may 
result in the consideration of its Tender as non-responsive. 

52.8 TEC  may regard a Tender as responsive even if it contains;  

(a) minor or insignificant deviations  which do not 
meaningfully alter or depart from the technical 
specifications, characteristics and commercial terms 
and, conditions or other mandatory requirements set 
out  in the Tender Document; or 

(b) errors or oversights, that if corrected, would not alter 
the key aspects  of the Tender. 

53. Clarification on Tender 53.1 TEC may ask Tenderers for clarification of their Tenders, 
including breakdowns of unit rates, in order to facilitate the 
examination and evaluation of Tenders. The request for 
clarification by the TEC and the response from the Tenderer 
shall be in writing, and Tender clarifications which may lead 
to a change in the substance of the Tender or in any of the 
key elements of the Tender as stated under ITT Sub Clause 
52.2, will neither be sought nor be permitted.  

53.2 Changes in the Tender price shall also not be sought or 
permitted, except to confirm the correction of arithmetical 
errors discovered by the TEC in the evaluation of the 
Tenders, as stated under ITT Sub Clause 55.1. 

 

53.3 Any request for clarifications by the TEC shall not be 
directed towards making an apparently non-responsive 
Tender responsive and reciprocally the response from the 
concerned Tenderer shall not be articulated towards any 
addition, alteration or modification to its Tender. 

53.4 If a Tenderer does not provide clarifications of its Tender 
by the date and time, its Tender shall not be considered in 
the evaluation 

54. Restrictions on 

Disclosure of Information 
54.1 Following the opening of Tenders until issuance of 

Notification of Award no Tenderer shall, unless requested 
to provide clarification to its Tender or unless necessary 
for submission of a complaint, communicate with the 
concerned Procuring Entity 

54.2 Tenderers shall not seek to influence in anyway, the 
examination and evaluation of the Tenders 

54.3 Any effort by a Tenderer to influence the Procuring Entity 
in its decision concerning the evaluation of Tenders, 
Contract awards may result in the non-responsiveness of 
its Tender as well as further action in accordance with 
Section 64 (5) of the Public Procurement Act, 2006. 
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54.4 All clarification requests shall remind Tenderers of the 
need for confidentiality and that any breach of 
confidentiality on the part of the Tenderer may result in 
their Tender being non-responsive. 
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55. Correction of 

Arithmetical Errors 
55.1 Provided that the Tender is responsive, the TEC  shall 

correct arithmetical errors on the following basis: 

(a) if there is a discrepancy between the unit price and 
the line item total price that is obtained by 
multiplying the unit price and quantity, the unit price 
will prevail and the line item total price shall be 
corrected, unless in the opinion of the TEC  there is 
an obvious misplacement of the decimal point in the 
unit price, in which case the total price as quoted 
will govern and the unit price will be corrected; and 

(b) if there is an error in a total corresponding to the 
addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and 

(c) if there is a discrepancy between words and figures, 
the amount in words shall prevail, unless the 
amount expressed in words is related to an 
arithmetic error, in which case the amount in figures 
shall prevail subject to (a) and (b) above.   

55.2 TEC shall correct the arithmetic errors and shall promptly 
notify the concerned Tenderer(s).If the Tenderer does not 
accept the correction of arithmetic errors, its Tender shall be 

rejected. 
 

56. Financial Evaluation 56.1 TEC will evaluate each Tender that has been determined, 
up to this stage of the evaluation, to be responsive to the 
requirements set out in the Tender Document. 

56.2 To evaluate a Tender, the TEC  will consider the following: 

(a) the Tender price, excluding Provisional Sums and 
the provision, if any, for contingencies in the priced  
BOQ, but including Daywork items ; 

(b) adjustments for correction of arithmetical errors, as 
stated under ITT Sub Clause 55.1; 

(c) adjustments in order to take into consideration the 
unconditional discounts as stated under ITT Sub 
Clause  27.5 and 27.6, if any.. 

56.3 Variations, deviations, alternatives and other factors which 
are in excess of the requirements of the Tender Document 
or otherwise result in unsolicited benefits for the Procuring 
Entity will not be taken into account in Tender evaluation. 

56.4 The estimated effect of any price adjustment provisions 
under GCC Clause 71, applied over the period of execution 
of the Contract, will not be taken into account in Tender 
evaluation. 

56.5 If so indicated in the ITT Sub Clause 1.1 the Procuring Entity 
may award one or multiple lots to one Tenderer following the 
methodology specified in ITT Sub Clause 56.6. 

56.6 To determine the lowest-evaluated lot/package the TEC  will 
take into account: 

(a) the lowest-evaluated Tender for each lot; 



125 | P a g e  

 

(b) the resources sufficient to meet the qualifying 
criteria for the individual lot or aggregate of the 
qualifying criteria for the multiple lots; 

(c) the price reduction on account of discount per 
lot/package as offered by the Tenderer in its 
Tender; and 

(d) the Contract-award sequence that provides the 
optimum economic combination on the basis of least 
overall cost of the total Contract package taking into 
account any limitations due to constraints in Works 
or execution capacity determined in accordance with 
the tender capacity as stated in ITT Sub Clause 15.1 
(d) and post-qualification criteria as stated under ITT 
Clause 59. 



126 | P a g e  

 

56.7 TEC may recommend to increase the amount of the 
Performance Security above the amounts as stated under 
ITT Sub Clause 65.1 but not exceeding twenty-five (25) 
percent of the Contract Price, if in the opinion of TEC, it is 
found that the Tender is significantly  below  the updated 
official estimated cost or unbalanced as a result of front 
loading. 

57. Price Comparison 57.1 TEC shall  compare all responsive Tenders to determine the 
lowest-evaluated Tender, as stated under ITT Clause 56. 

57.2 In the extremely unlikely event that there is a tie for the 
lowest evaluated price, the Tenderer with the superior past 
performance as stated in ITT sub-clause 50.2 shall be 
selected. 

57.3 In the event that there is a tie for the lowest price and none 
of the Tenderers has the record of past performance with 
the Procuring Entity as stated under ITT Sub Clause 57.2, 
then the Tenderer shall be selected, subject to firm 
confirmation through the Post-qualification process, after 
consideration as to whether the Tenderer has demonstrated 
in its Tender superior past performance with the other 
Procuring Entities or a more efficient work programme and 
work methodology. 

57.4 The successful Tenderer as stated under ITT Sub Clause 
57.1, 57.2 and 57.3 shall not be selected through lottery 
under any circumstances. 

58. Negotiations 58.1 No negotiations shall be held during the Tender 
evaluation or award, with the lowest or any other 
Tenderer. 

58.2 The Procuring Entity through the TEC may, however, 
negotiate with the lowest evaluated Tenderer with the 
objective to reduce the Contract Price by reducing the 
scope of works or a reallocation of risks and 
responsibilities, only when it is found that the lowest 
evaluated Tender is significantly higher than the official 
estimated cost; the reasons for such higher price being 
duly investigated. 

58.3 If the Procuring Entity decides to negotiate for reducing 
the scope of the requirements under ITT Sub Clause 58.2, 
it will be required to guarantee that the lowest Tenderer 
remains the lowest Tenderer even after the scope of work 
has been revised and shall further be ensured that the 
objective of the Procurement will not be seriously affected 
through this reduction. 

58.4 In the event that the Procuring Entity decides because of 
a high Tender price to reduce the scope of the 
requirements to meet the available budget, the Tenderer 
is not obliged to accept the award and shall not be 
penalised in any way for un-accepting the proposed 
award. 

59. Post-qualification 59.1 The determination on Post-qualification shall be based upon 
an examination of the documentary evidence of the 
Tenderer’s qualifications submitted by the Tenderer, 
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pursuant to ITT Clause 32,  clarifications as stated under ITT 
Clause 53 and the qualification criteria indicated in ITT 
Clauses 12 to 17. Factors not included therein shall not be 
used in the evaluation of the Tenderer’s qualification. 
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59.2 An affirmative determination shall be a prerequisite for 
award of the Contract to the Tenderer. A negative 
determination shall result in non-responsiveness of the 
Tenderer’s Tender, in which event the Procuring Entity shall 
proceed to the next lowest evaluated Tender to make a 
similar determination of that Tenderer’s capabilities to 
perform the Contract satisfactorily, if awarded. 

59.3 TEC may verify information contained in the Tender by 
visiting the premises of the Tenderer as a part of the post 
qualification process, if practical and appropriate. 

60. Procuring Entity’s 

Right to Accept any or to 

Reject Any or All Tenders 

60.1  The Procuring Entity reserves the right to accept any Tender 
or to reject any or all the Tenders any time prior to contract award 
and , to annul the Procurement proceedings with prior approval of 
the Head of the Procuring Entity, any time prior to the deadline for 
submission of Tenders following specified procedures, without 
thereby incurring any liability to Tenderers, or any obligations to 
inform the Tenderers of the grounds for the Procuring Entity’s 
action. 

61. Rejection of All 

Tenders 
61.1 The Procuring Entity may, in the circumstances as stated 

under ITT Sub Clause61.2 reject all Tenders following 
recommendations from the TEC only after the approval of 
such recommendations by the Head of the Procuring 
Entity. 

61.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender   exceeds 
the official estimated cost, provided the estimate is 
realistic, subject to ITT Sub Clause 58.2 ;  or 

(b) there is evidence of lack of effective competition; 
such as non-participation by a number of potential 
Tenderers;  or 

(c) the Tenderers are unable to propose  completion of  
the contract  within the stipulated time  in its  
Tender, though  the stipulated  time is reasonable 
and realistic; or  

(d) all Tenders are non-responsive; or 

(e) evidence of professional misconduct, affecting 
seriously the Procurement process,  is established 
pursuant to Rule 127 of the  Public Procurement 
Rules, 2008 

61.3 Notwithstanding anything contained in ITT Sub-Clause 
61.2 Tenders may not be rejected if the lowest evaluated 
price is in conformity with the market price. 

62. Informing Reasons for 

Rejection 
62.1 Notice of the rejection will be given promptly within seven (7) 

working days of decision taken by the Procuring Entity to all 
Tenderers and, the Procuring Entity will, upon receipt of a 
written request, communicate to any Tenderer the reason(s) 
for its rejection but is not required to justify those reason(s). 
 

G. Contract Award 
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63. Award Criteria 63.1 The Procuring Entity shall  award the Contract to the 
Tenderer whose Tender is responsive to all the 
requirements  of  the Tender Document and that has been 
determined to be the lowest evaluated Tender, provided 
further that the Tenderer is determined to be Post-
qualified in accordance with ITT Clouse  59. 
 

63.2 Tenderer will not be required, as a condition for award, to 
undertake responsibilities not stipulated in the Tender 
Documents, to change its price, or otherwise to modify its 
Tender. 

64. Notification of Award 

 

 

 

64.1 Prior to the expiry of the Tender Validity period and within 
one (1) week of receipt of the approval of the award by 
the Approving Authority, the Procuring Entity shall issue 
the Notification of Award (NOA) to the successful 
Tenderer.   

 

64.2 The NOA, attaching the contract as per the sample (Form 
PW3-8) to be signed, shall state : 

(a) the acceptance of the Tender by the Procuring 
Entity;  

(b) the price at which the contract is awarded;   

(c) the amount of the Performance Security and its 
format;  

(d) the date and time within which the Performance 
Security shall be furnished; and  

(e) the date and time within which the Contract shall be 
signed. 

64.3 The NOA shall be accepted by the successful Tenderer 
within seven (7) working days from the date of its 
issuance. 

64.4 Until a formal contract is signed, the NOA will constitute a 
Contract, which shall become binding upon the furnishing 
of a Performance Security and the signing of the Contract 
by both parties. 
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65. Performance Security 65.1 Performance Security shall be provided by the successful 
Tenderer in BDT currency, of the amount as specified 
in the TDS. 

65.2 The Procuring Entity shall increase the amount of the 
Performance Security on the recommendation of TEC 
above the amounts as stated under ITT Sub Clause 56.7. 

65.3 The proceeds of the Performance Security shall be 
payable to the Procuring Entity unconditionally upon first 
written demand as compensation for Contractor’s failure 
to complete its obligations under the Contract. 

 
65.4 In the event a Government owned enterprise as stated 

under ITT Sub Clause 5.10 is the successful Tenderer, 
Performance Security, as stated under ITT Sub Clause 
65.1, shall not be required and, in lieu, there shall be 
Retention Money as specified in the TDS. 

66.Form and Time   Limit 

for Furnishing of 

Performance Security 

66.1 Performance Security, as stated under ITT Clause 65, 
may be in the form of a Bank Draft, Pay Order or an 
irrevocable unconditional Bank Guarantee in the format 
(Form PW3-10), without any alteration, issued by any 
scheduled Bank of Bangladesh acceptable to the 
Procuring Entity. 

66.2 Within fourteen (14) days from the date of acceptance of 
the NOA but not later than the date specified therein, the 
successful Tenderer shall furnish the Performance 
Security for the due performance of the Contract in the 
amount as stated under ITT Sub Clauses 65.1 or 65.2. 

 

67.Validity of Performance 

Security 
67.1 Performance Security shall be required to be valid until a 

date twenty-eight (28) days beyond the Intended 
Completion Date as specified in Tender Document.  

68. Authenticity of 

Performance Security 
68.1 The Procuring Entity shall verify the authenticity of the 

Performance Security submitted by the successful 
Tenderer by sending a written request to the branch of the 
Bank issuing the Pay Order, Bank Draft or irrevocable 
unconditional Bank Guarantee in specified format. 
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69. Contract    Signing 69.1 At the same time as the Procuring Entity issues the NOA, 
the Procuring Entity will send the draft Contract 
Agreement and all documents forming the Contract to the 
successful Tenderer.  

69.2 Within twenty–eight (28) days of the issuance of the NOA, 
the successful Tenderer and the Procuring Entity shall sign 
the contract. In the event the successful Tenderer is a JV, all 
partners of that JV must sign. 

69.3 Failure of the successful Tenderer to submit the 
Performance   Security, as stated under ITT Sub Clause 65.1, or 
to sign the Contract, as stated under ITT Sub Clause69.2, shall 
constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security.  In that event the Procuring 
Entity may award the Contract to the next lowest evaluated 
responsive Tenderer, who is determined by the TEC to be 
qualified to perform the Contract satisfactorily. 

70. Publication of 

Notification of Award of 

Contract 

70.1The NOA for Contract shall be notified by the Procuring 
Entity to the Central Procurement Technical Unit within 
seven (7) days of its issuance for publication in their 
website, and that notice shall be kept posted for not less 
than a month.  

71. Debriefing of 

Tenderers 
71.1 Debriefing of Tenderers by the Procuring Entity shall 

outline the relative status and weakness only of his or her 
Tender requesting to be informed of the grounds for not 
accepting the Tender submitted by him or her, without 
disclosing information about any other Tenderer. 

71.2 In the case of debriefing, confidentiality of the evaluation 
process shall be maintained.   

72. Adjudicator 72.1 The Procuring Entity proposes the person named in the 
TDS to be appointed as Adjudicator under the Contract, at 
an hourly fee and for those reimbursable expenses as 
specified in the TDS. 

73. Right to Complain 73.1 Tenderer has the right to complain in accordance with the 
Public Procurement Act 2006 and the Public Procurement 
Rules, 2008. 
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Section 2. Tender Data Sheet 
 

Instructions for completing Tender Data Sheet are provided in italics in parenthesis for the relevant ITT 
clauses 
ITT Clause Amendments of, and Supplements to, Clauses in the Instructions to Tenderers 

A. General 
ITT 1.0 Scope of Tender 
ITT 1.1 
 

The Procuring Entity named in the Tender Data Sheet (TDS) (hereinafter referred to as the PE) 
wishes to issues these e-Tender Document (hereinafter referred to “e-TD”) for the procurement 
of Works and Physical Services as specified in the TDS and as detailed in section 6: Bill of 
Quantities. The name of the Tender and the number and identification of its constituent lot (s) 
are stated in the TDS. 
The PE is: Chief Engineer, Operation and Maintenance, WZPDCL, Khulna. 
The Name of the Tender is: Procurement of Distribution Support Service (DSS) for 
Sales and Distribution Division–4, Khulna under WZPDC for 1 (One) year. 
Brief Description of works: Preventive  & break down maintenance  of 33/11KV 
Sub-Station, 33KV, 11KV, 0.4KV overhead lines, underground cables and distribution 
Transformer & others related works with Meter Installation, Reconnection/ 
disconnection, identification of defaulter/illegal users, consumer’s complain attend, 
serving notices etc. as per the direction of supervising authority in the area of Sales 
and Distribution Division-4, Khulna under WZPDC for 1(One) year. 
Tender Ref: 27.22.4785.104.52.002.20/2269 dt- 15/03/2020 
Lot No(s): 01 
 
 

ITT3.0 Source of Funds 
ITT3.1 PE has been allocated public fund as indicated in the TDS and intends to apply a portion of the 

funds eligible payments under the contract for which this e-TD is issued. 
The source of public funds is: WZPDCL’s own fund. 

ITT3.3 Payments by the development partner, if so indicated in the TDS, will be made only at the 
request of the Government and upon approval by the Development Partner or foreign state or 
organisation in accordance with the applicable Loan/ Credit/ Grant Agreement, and will be 
subject in respects to the terms and conditions of that agreement. 
The name of the Development Partner is: N/A 

ITT5.0 Eligible Tenderers 
ITT5.1 This invitation for Tender is open to all Potential Tenderers from all countries except for any 

specified in the TDS. 
Tenderer for the following countries are not eligible: Israel. 

ITT6.0 Eligible Materials, Equipment and Associated Services 
ITT6.1 All Materials, Equipment and associated services to be supplied under the contract from 

eligible sources, unless their origin is form a country specified in the TDS. 
Materials, Equipment and associated services from the following countries are not eligible: 
Israel. 

B. e-Tender Document (e-TD) 
ITT10.0 Clarification of e-TD 
ITT10.2 A prospective tender requiring any clarification of the e-TD shall be allowed to post 

clarification as stated ITT sub clause 10.1 till the date and time as specified in the TDS, but not 
later than the date of pre-tender meeting as stated ITT clause 11, if held. 

 Allowed to post clarification [As per Tender Notice] 
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ITT11.0  
ITT11.1 To clarify issues and to answer questions on any matter arising in the e-TD, the PE may, if 

stated in the TDS, held a pre-tender meeting. 

 A pre-tender meeting shall be held through e-GP system. 

ITT11.2 Pre- Tender meeting will be held online on the date and time as specified in the TDS. 
Clarifications to the queries of the Tenderer will be made online, and also responses will be 
shared through dashboards of tenderers, who have purchased the e-TD. 

 Pre- Tender Meeting will be held on 06/04/2020 

C. Qualification Criteria 
ITT15.0 Experience Criteria 
ITT 15.1 
 

The Tenderer shall have the following minimum level of construction experience to qualify for 
the works under the Contract. 

ITT15.1(a) 
 

a minimum number of years of general experience in the construction works as Prime 
Contractor or Subcontractor or Management Contractor as specified in TDS and 

ITT15.1(b) 
 

Specific experience as a Prime Contractor or Subcontractor or Management Contractor in 
construction works of a nature, complexity and methods/ construction technology similar to 
the proposed Works at least a number of contract(s) and of a minimum value over the period, 
as specified in the TDS.  

 a) Minimum 5 (five) years of general experience. 
b) The Tenderer or in case of JV tender, at least one partner shall have experience for 

executing minimum 1 (one) no. of contract at least 1 (one) year of Distribution Support 
Service (DSS) or Line & Equipments Maintenance(LEM) (Preventive  & breakdown 
maintenance of 33/11KV Sub-Station, 33KV, 11KV, 0.4KV overhead lines, underground 
cables and distribution Transformer & others related works) in any power distribution 
utility in Bangladesh within last 5(five) years amounting contract value of at least 50.00 
(Fifty) Lac only under maximum 02(two) nos of DSS or LEM contract.  

c) Minimum salary of supplied manpower & minimum quoted value for vehicle rent 
mentioned in TDS shall comply. 

d) Quoted price should be reasonable. But restriction of within 10% above or below of 
estimated price is not applicable.  

e) Tenderer must have updated Trade License, Income Tax clearance, VAT Certificate & Bank 
solvency certificate. 

f) Any bidder violating any of the above conditions will be non-responsive in all the tenders 
participated. 

ITT16.0 Financial Criteria 
ITT16.1 Tenderer shall have the following minimum level of financial capacity to qualify for the 

performance of the works under the contract. 
 (a) The average annual turnover shall be greater than during the period as specified in the 

TDS. 
(b) The availability of minimum liquid assets i.e working capital or credit line(s) from any 

Scheduled Bank, net of the other contractual commitments of the amount as specified in 
the TDS. 

(c) Satisfactory resolution of claims, arbitrations or other litigation cases and shall not have 
serious negative impact on the financial capacity of tenderer. 

ITT16.2 (a) The required average annual turnover of the  tenderer over the last 03 (three) years 
shall be greater than Tk.=50,00,000.00 (fifty lac). This should be supported by last 03 
(Three) years audited report. 

(b) The minimum amount of liquid assets or working capital or credit facilities of the 
tenderer shall be Tk.=30,00,000.00 (Thirty lac) only. 

(c) This should be supported either by bank statement of accounts or certificate issued by 
bank establishing credit facilities. Bank statement of accounts/ Bank certificate issue 
date should be in between tender publication and submission date. 
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(d) The minimum tender capacity as specified in the TDS.-N/A 
 

ITT17 Personnel Capacity 
ITT17.1 Tenderer shall have the minimum level of personnel capacity to qualify the performance of the 

works under the Contract consisting of a Construction Project Manager, Engineers and other 
key staff with qualifications and experience as specified in the TDS. 

ITT17.1(a) Throughout the contract period, the contractor shall provide the personnel who have the 
following qualifications and experience:  

Sl.

N

o 

Designation of the 

Personnel 

Manpower 

Required 

(Nos) 

Minimum 

Qualification 

Minimum 

Experience 

(Years) 

Age (yrs) 

Maxi 

Minimum monthly 

salary to be paid 

including VAT & IT 

& all other bonus 

and allowances  

(Tk.) 

1 2 3 4 5 6 7 

Maintenance & Meter Installation  (Office 
Hour) 

01 Group 

1 

Foreman 1 
Trade Course 

certificate from any 
vocational institute 

15 50  

Lineman/  
Electrician 

1 
Trained by 

WZPDCL/REB/PDB/DP

DC/DESCO/NESCO 
05 35  

Healper 2 Class 8 or JSC Pass 01 30  

Trouble Shooting  Group 
(Day) 

8 Group for 4 Service Center (Basupara, 
Baniakhamar (Amtala), Joragate & Rupsha) 2 
Shift- A & B 

2 

Lineman 8 
Trained by 

WZPDCL/REB/PDB/DP

DC/DESCO/NESCO 
05 35  

Electrician 8 
Trained by 

WZPDCL/REB/PDB/DP

DC/DESCO/NESCO 
05 35  

Helper 16 Class 8 or JSC Pass 01 30  

Trouble Shooting  Group (Night) 1 Group (Common) Shift-C (Night) 

3 

Lineman 1 
Trained by 

WZPDCL/REB/PDB/DP

DC/DESCO/NESCO 
05 35  

Electrician 1 
Trained by 

WZPDCL/REB/PDB/DP

DC/DESCO/NESCO 
05 35  

Helper 2 Class 8 or JSC Pass 01 30  

Total Manpower 40     

N.B: Uniforms, Shoes, Helmet, ID Card etc for safety of above mentioned 40 employees will be 

provided by WZPDCL Authority. 

 
*Considering the available data and the intended service to be provided to the consumers, the 
following level of Personnel may be considered as a minimum base line (but not limited) to be 
engaged under the Contract. 
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** The tenderer must  ensure minimum monthly remunerations, two festival bonus per year 
during Eid-ul-Fitar and Eid-ul-Azha for Muslim personnel, each of which shall be equivalent to 
50% of 01 (one) month remuneration and  01(one)  festival bonus per year which shall be 
equivalent to 100% of 01 (one) month remuneration for personnel of other religions (i.e. a total 
of minimum 01 (one) month remuneration as for personnel of all religions) 
 
 

ITT18 Equipment Capacity 
ITT18.1 Tenderers shall own suitable equipment and other physical facilities or have proven access 

through contractual agreement to hire or lease such equipment or facilities for desired period, 
where necessary or assures access through lease, hire or other such method, of the essential 
equipment, in full working order, as specified in the TDS. 
 
 
 
 

 Vehicles: The following vehicles (types, quantity and year of manufacture as specified) shall 
have to be provided by the contractor. 

S/N Name of vehicle Quantity Year of Manufacture 

1 

Single Cabin Pick-up/ Mini Truck 

(With driver, fuel and all other O & 

M expenses). 

02 Not before year 2010 

2 

Mini Single Cabin Pick-up (1.5 Ton) 

(With driver, fuel and all other O & 

M expenses). 

01 Not before year 2010 

• Each Single Cabin Pickup /Mini Truck shall be driven by at least 2 nos of driver for 24 
(Twenty Four) hours service and each driver shall be compensated with minimun monthly 
salary of Tk. 10000.00 & driver mast have upto date professional driving License & NID. 
Driver professional driving License & NID copy must be submitted with Tender documents. 

• Minimum Quoted price for monthy rent of individual vehicle including fuel, maintenance and 
salaryof driver is Tk 50,000.00 for Sl. No-01 & Tk. 40,000.00 Sl. No-02. 

• Vehicle & Driver  to be accepted through a technical committee before Contract Signing. 
• Every Single Cabin Pickup/Mini Truck shall be equipped with all necessary tools & 

equipments, safety, accessories and at least three stage extendable (or equivalent for working 
height at 11 kV line) fiber glass ladder. Contractor’s Personnel should have an identical 
colored uniform as per sample of WZPDCL. 

 

• Requirement of Tools and Equipment for the works and services shall be as follows; which 
must be  accepted through a technical committee before Contract Signing. 

 
 

S/N Name of the Tools Quantity (Sets) 

1 Megger 5KV 03 (Three) 
2 Earth Tester 03 (Three) 
3 Clip-on Meter 03 (Three) 
4 Multi Meter/ AVO Meter 03 (Three) 
5 Chain Block 2 ton 03 (Three) 

6 Ratchet 1 ton 03 (Three) 
7 Conductor Cutter 05 (Five) 
8 Hot Stick 05 (Five) 
9 Hack Saw 03 (Three) 
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10 33/11 KV Tester(Phasing rod) 05 (Five) 
11 Dull, Ring & Box Wrench  05 (Five) 
12 Slide Wrench 12” 05 (Five) 
13 Slide Wrench 8”-01 05 (Five) 
14 Insulated Cutting Pliers 10” 05 (Five) 
15 Insulated Nose Pliers 8” 05 (Five) 
16 Insulated Screw Driver  05 (Five) 
17 Allen Key  05 (Five) 
18 Grounding  05 (Five) 
19 Tree Trimming Saw (Petrol operated power saw) 03 (Three) 
20 Pipe Wrench 14” 03 (Three) 
21 Axe 03 (Three) 
22 Burndy Crimping Tools 03 (Three) 
23 Safety Belt 20 (Twentye) 

 

 
ITT19.0 Joint Venture, Consortium or Association (JVCA) 

ITT19.1 
 

The tenderer may participate in the procurement proceedings forming a joint venture, 
consortium or associations (JVCA) by an agreement, executed case by case on a non-judicial 
stamp of value as stated in TDS or alternately with the intent to enter into such an agreement 
supported by a Letter of intent along with the proposed agreement duly signed by all partners 
of the intended JVCA and authenticated by a Notary Public. 
 
 

 
 

TDS Clauses 
References 

Requirements  by 
summation 

Requirements  for Lead 
Partner of JVCA 

Requirements for other 
Partner(s) of JVCA 

ITT-15.1(a) Summation not applicable Same as stated in TDS 
Same as for  
Leading Partner 

ITT-15.1(b) 100% Same as stated in TDS  Same as stated in TDS 

ITT-16.1(a) 100% 40% 25% 

ITT-16.1(b) 100% 40% 25% 

ITT-17.1  100%  
Minimum requirement not 
applicable 

Minimum requirement not 
applicable 

ITT-18.1 100% 
 Minimum requirement not 
applicable 

Minimum requirement not 
applicable 

The value of non-judicial  stamp for execution of the Joint Venture agreement shall be Tk-300.00 (Three 
Hundred) 

ITT19.2 The figures of the each of the partners of a JVCA shall be added together to determine the 
Tender’s compliance with the minimum qualifying criteria; however, for a JVCA to qualify, lead 
partner and its other partners must meet the criteria stated in the TDS. Failure to comply these 
requirements will result in rejection of the JVCA Tender. 

 The minimum qualification requirements of Leading Partner and other partner(s) of a JVCA 
shall be as follows: 
 
[It is suggested that the PE adheres to the above proportion of minimum qualifying 
requirements to meet the specific procurement needs. Percent share of business of the JVCA 
partners shall not be taken into account in determining the qualification of JVCA] 

ITT20.0 Subcontractor(s) 
ITT20.3 PE may also select nominated Subcontractor(s) to execute certain specific components of the 

works and if so, those will be specified in the TDS. 



139 | P a g e  

 

 The Nominated Subcontractor(s) named [insert name(s)] shall execute the following specific 
components of the proposed Works: 

 N/A 
D. Tender Preparation 

ITT25.0 Contents of Tender 
ITT25.1 The Tender prepared by the Tenderer shall comprise the following documents: 

(a) the Tender Submission Letter (Form e-PW3-1) as furnished in Section 5: e-Tender Forms; 
(b) Tenderer Information (Form e-PW3-2) as furnished in Section 5: e-Tender Forms; 
(c) the priced Bill of Quantities for each lot in accordance with ITT Clauses 26 and 27; 
(d) Tender Security as stated under ITT Clauses 34 and 35. 
(e) Written confirmation authorizing the signatory of the Tenderer including National ID to 
submit the e-Tender, as stated under ITT Sub Clause 39.4; 
(f) Valid Trade license to be mapped from e-GP Common document library of the Tenderer ; 
(g) Documentary evidence of Tax Identification Number (TIN) and Value Added Tax (VAT) as a 
proof of taxation obligations as stated under ITT Sub Clause 5.10 to be mapped from e-GP 
Common document library of the Tenderer; 
(h) Technical Proposal describing work plan & method, personnel, equipment and schedules as 
stated under ITT Clause 30; 
(i) documentary evidence as stated under ITT Clause 28 and 31 establishing the Tenderer’s 
eligibility and the minimum qualifications of the Tenderer required to be met for due 
performance of the Works and physical services under the Contract; 
(j) Documents establishing legal and financial autonomy and compliance with commercial law, 
as stated under ITT Sub-clause 5.4 in case of government owned entity; 
(k) Tenderer’s Past Performance Information to be provided in ‘ Tenderer's Past Performance 
Information e-PW3 – 5 (A) and 5(B) ’ ; and 
(l) any other document as specified in the TDS. 
 
 

 The Tenderer shall submit the following additional documents with its tender which shall be 
attested by first class officer of any govt./autonomous organization. 
 
1. Authorization Letter (ITT 25.1(e)) 
2. NID of Authorized Person (ITT 25.1(e)) 
3. General Experience Certificates (ITT 15.1(a)) 
4. Specific Experience Certificates (ITT 15.1(b)) 
5. Financial Capacity Certificates (ITT 16) 
6. Up-to-Date Trade License (ITT 25.1.(f)) 
7. Up-to-Date Tax Certificate (ITT 25.1(g)) 
8. VAT Certificate (ITT 25.1(g)) 
9. Average Annual Turnover Certificate/ Audit Report (ITT 31.1(c)) 

10. Satisfactory Completion Certificate and/or Satisfactory Performance Certificate (ITT 15.1 
(b)) 
11. Valid ABC License of Tenderer or all partners of JV in favor of the individual firm 
12. Work Plan (ITT 25.1(h)) 
13. Declaration [Format given in section 9] 
 

All submitted documents must be clear and readable. 
 

ITT26 Tender Prices, Discount and Price Adjustment 

ITT26.3 Unless otherwise provided in the TDS and the contract, the price of the contract shall be fixed in 
which case the unit prices may not be modified in response to changes in economic or 
commercial conditions. 
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 The unit price quoted by the Tenderer shall be fixed for the duration of contract. 
E. Tender Submission 

ITT40 Deadline for Submission of Tender 
ITT40.1 Tenders shall be submitted no later than the date and time specified in the TDS. 
 The deadline for the lodgement of Tender is As per Tender Notice. 

G. Contract Award 
ITT58 Performance Security 
ITT58.1 The amount of Performance Security shall be furnished by the successful Tenderer in the 

amount as specified in the TDS. 
 The amount of Performance Security shall be 10% (Ten percent) of the contract price. 

 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

Section 3. General Conditions of Contract 

A. General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular Conditions and 
these General Conditions, the following words and expressions shall 
have the meaning hereby assigned to them. Boldface type is used to 
identify the defined terms: 

(a) Act means The Public Procurement Act, 2006 (Act 24 of 2006). 

(b) Adjudicator is the expert appointed jointly by the Procuring 
Entity and the Contractor to resolve disputes in the first 
instance, as provided for in GCC Sub Clause 92.2. 

(c) Approving Authority meansthe authority which, in accordance 
with the Delegation of Financial Powers, approves the award of 
contract. 

(d) Bill of Quantities (BOQ) means the priced and completed Bill 
of Quantities forming part of the Contract defined in GCC 
Clause 59. 

(e) Compensation Events are those defined in GCC Clause 67. 

(f) Competent Authority means the authority that gives decision 
on specific issues as per delegation of administrative and/or 
financial powers. 
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(g) Completion Certificate means the Certificate issued by the 
Project Manager as evidence that the Contractor has executed 
the Works and physical services in all respects as per design, 
drawing, specifications and Conditions of Contract.  

(h) Completion Date is the actual date of completion of the Works 
and physical services certified by the Project Manager, in 
accordance with GCC Clause 78. 

(i) Contract Agreement means the Agreement entered into 
between the Procuring Entity and the Contractor, together with 
the Contract Documents referred to therein, including all 
attachments, appendices, and all documents incorporated by 
reference therein to execute, complete, and maintain the Works. 

(j) Contract Documents means the documents listed in GCC 
Clause 6, including any amendments thereto. 

(k) Contractor means the Person under contract with the Procuring 
Entity for the execution of Works under the Rules and the Act as 
stated in the PCC.   

(l) Contract Price means the price payable to the Contractor as 
specified in the Contract Agreement, subject to such additions 
and adjustments thereto or deductions therefrom, for the 
execution, completion and maintenance of the Works in 
accordance with the provisions of the Contract.  

(m) Contractor’s Tender is the completed Tender Document 
including the priced BOQ and the Schedules submitted by the 
Contractor to the Procuring Entity. 

(n) Cost means all expenditures reasonably incurred or to be 
incurred by the Contractor, whether on or off the Site, including 
overhead, taxes, duties, fees and such other similar levies 
including corresponding incidental charges and premiums for 
banking and insurances, as applicable.  

(o) Day means calendar day unless otherwise specified as working 
days. 

(p) Dayworks means work carried out following the instructions of 
the Procuring Entity or the authorised Project Manager and is 
paid for on the basis of time spent by the Contractor’s workers 
and equipment at the rates specified in the Schedules, in 
addition to payments for associated Materials and Plant.    

(q) Defect is any part of the Works not completed in accordance 
with the Contract. 

(r) Defects Correction Certificate is the certificate issued by the 
Project Manager upon correction of defects by the Contractor. 

(s) Drawings include calculations and other information provided in 
Section 9 or as approved by the Project Manager for the 
execution and completion of the Contract. 

(t) Equipment is the Contractor’s apparatus, machinery, vehicles 
and other things required for the execution and completion of 
the Works and remedying any defects excluding Temporary 
Works and the Procuring Entity’s Equipment (if any ), Plant, 
Materials and any other things to form or forming part of the 
Permanent Works.  

(u) Force Majeure means an event or situation beyond the control 
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of the Contractor that is not foreseeable, is unavoidable, and its 
origins not due to negligence or lack of care on the part of the 
Contractor; such events may include, but not be limited to, acts 
of the Government in its sovereign capacity, wars or revolutions, 
fires, floods, epidemics, quarantine restrictions, and freight 
embargoes or more as included in GCC Clause 83; 

(v) GCC means the General Conditions of Contract. 

(w) Government means the Government of the People’s Republic 
of Bangladesh. 

(x) Goods mean the Contractor’s Equipment, Materials, Plant and 
Temporary Works, or any of them as appropriate. 

(y) "Head of the Procuring Entity" means the Secretary of a 
Ministry or a Division, the Head of a Government Department or 
Directorate; or the Chief Executive, or as applicable, Divisional 
Commissioner, Deputy Commissioner, Zilla Judge; or by 
whatever designation called, of a local Government agency, an 
autonomous or semi-autonomous body or a corporation, or a 
corporate body established under the Companies Act; 

(z) Intended Completion Date is the date calculated from the 
Commencement Date as specified in the PCC, on which it is 
intended that the Contractor shall complete the Works and 
physical services as specified in the Contract and may be 
revised only by the Project Manager by issuing an extension of 
time or an acceleration order.    

(aa) Materials means things of all kinds other than Plant intended to 
form or forming part of the Permanent Works, including the 
supply-only materials, if any, to be supplied by the Contractor 
under the Contract.   

(bb) Month means calendar month.  

(cc) Original Contract Price is the Contract Price stated in the 
Procuring Entity’s Notification of Award (Form PW3-7) and 
further clearly determined in the PCC. 

(dd) Permanent works means the permanent works to be executed 
by the Contractor under the Contract. 

(ee) PCC means the Particular Conditions of Contract. 

(ff) Plant means the apparatus, machinery and other equipment 
intended to form or forming part of the Permanent Works, 
including vehicles purchased for the Procuring Entity and 
relating to the construction of the Works and physical services.   

(gg) Procuring Entity means a Procuring Entity having 
administrative and financial powers to undertake procurement of 
Works and physical services using public funds and is as   
named in the PCC who employs the Contractor to carry out the 
Works. 

(hh) Project Manager is the person named in the PCC or any other 
competent person appointed by the Procuring Entity and notified 
to the Contractor who is responsible for supervising the 
execution and completion of the Works and physical services 
and administering the Contract. 

(ii) Provisional Sums means amounts of money specified by the 
Procuring Entity in the BOQ which shall be used, at its discretion 



143 | P a g e  

 

for meeting other essential expenditures under the Contract 
pursuant to GCC Sub Clause 75.  

(jj) Retention Money means the accumulated retention moneys 
which the Procuring Entity retains under GCC Clause 70. 

(kk) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Tender 
Submission Letter, as included in the Contract. Such document 
may include the data, lists and schedules of rates and/or prices. 

(ll) Site means the places where the Permanent Works are to be 
executed including storage and working areas and to which 
Plant and Materials are to be delivered, and any other places as 
may be specified in the PCC as forming part of the Site.  

(mm) Site Investigation Reports are those that were included in the 
Tender Document and are factual and interpretative reports 
about the surface and subsurface conditions at the Site. 

(nn) Specification means the Specification of the Works included in 
the Contract and any modifications or additions to the 
specifications made or approved by the Project Manager in 
accordance with the Contract. 

(oo) Start Date is the date defined   in the PCC and it is the last date 
when the Contractor shall commence execution of the Works 
under the Contract.   

(pp) Subcontractor means a person or corporate body, who has a 
contract with the Contractor to carry out a part of the work in the 
Contract, which includes work on the Site. 

(qq) Temporary Works means all temporary works of every kind 
other than Contractor’s Equipment required on the Site for the 
execution and completion of the Permanent Works and 
remedying of any defects.   

(rr) Variation means any change to the Works directly procured 
from the original Contractor to cover increases or decreases in 
quantities, including the introduction of new work items (non-
Tendered items) that are either due to change of plans, design 
or alignment to suit actual field conditions, within the general 
scope and physical boundaries of the contract.  

(ss) Works means all works associated with the construction, 
reconstruction, site preparation, demolition, repair, maintenance 
or renovation of railways, roads, highways, or a building, an 
infrastructure or structure or an installation or any construction 
work relating to excavation, installation of equipment and 
materials, decoration, as well as physical services ancillary to 
works as detailed in the PCC, if the value of those services does 
not exceed that of the Works themselves. 

(tt) Writing means communication written by hand or machine duly 
signed and includes properly authenticated messages by 
facsimile or electronic mail.  

2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male also means 
female or neuter, and the other way around.  Headings in the GCC 
shall not be deemed part thereof or be taken into consideration in the 
interpretation or construction of the Contract. Words have their 
normal meaning under the language of the Contract unless 
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specifically defined. 

2.2 Entire Agreement 

       The Contract constitutes the entire agreement between the Procuring 
Entity and the Contractor and supersedes all communications, 
negotiations and agreements (whether written or verbal) of parties 
with respect thereto made prior to the date of Contract Agreement; 
except those stated under GCC Sub Clause 6.1(j). 

2.3 Non waiver 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, forbearance, 
delay, or indulgence by either party in enforcing any of the terms 
and conditions of the Contract or the granting of time by either 
party to the other shall prejudice, affect, or restrict the rights of 
that party under the Contract, neither shall any waiver by either 
party of any breach of Contract operate as waiver of any 
subsequent or continuing breach of Contract. 

(b) Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, dated, and signed by an authorized 
representative of the party granting such waiver, and must 
specify the right and the extent to which it is being waived. 

2.4 Severability 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of any 
other provisions and conditions of the Contract. 

2.5 Sectional completion 

If sectional completion is specified in the PCC, references in the GCC 
to the Works, the Completion Date, and the Intended Completion 
Date apply to any section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

3. Communications 

& Notices 

3.1 Communications between Parties (notice, 
request or consent required or permitted to be given or made by one 
party to the other) pursuant to the Contract shall be in writing to the 
addresses specified in the PCC. 

3.2 A notice shall be effective when delivered or on 
the notice’s effective date, whichever is later. 

3.3 A Party may change its address for notice 
hereunder by giving the other Party notice of such change to the 
address. 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in accordance with 
the laws of the People’s Republic of Bangladesh. 

5. Governing 

Language 

5.1 The Contract shall be written in English. All correspondences and 
documents relating to the Contract may be written in English or 
Bangla. Supporting documents and printed literature that are part of 
the Contract may be in another language, provided they are 
accompanied by an accurate translation of the relevant passages in 
English, in which case, for purposes of interpretation of the Contract, 
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such translation shall govern.  

5.2 The Contractor shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

6. Documents 

Forming the 

Contract and 

Priority of 

Documents 

6.1 The following documents forming the Contract shall be interpreted in 
the following order of priority: 

(a) the signed Contract Agreement (Form PW3-9); 

(b) the  Notification of Award (PW3-8); 

(c) the completed Tender and the Appendix to the Tender; 

(d) the Particular Conditions of Contract; 

(e) the General Conditions of Contract; 

(f) the Technical Specifications; 

(g) the  General Specifications; 

(h) the Drawings; 

(i) the priced  BOQ and the Schedules; and  

(j) any other document listed in the PCC forming part of the 
Contract.  

7. Scope of 

Works 

7.1 The Works to be executed, completed and maintained shall be as 
specified in the BOQ, the General and Particular Specifications and 
Drawings. 

7.2 Unless otherwise stipulated in the Contract, the Works shall include all 
such items not specifically mentioned in the Contract but that can be 
reasonably inferred from the Contract as being required for completion 
of the Works as if such items were expressly mentioned in the Contract. 

8. Assignment 8.1 Neither the Contractor nor the Procuring Entity shall assign, in whole 
or in part, its obligations under the Contract. 

9. Eligibility 9.1 The Contractor and its Subcontractor(s) shall have the 
nationality of a country other than that specified in the PCC. 

9.2 All materials, equipment, plant, and supplies used by the 
Contractor in both permanent and temporary works and services 
supplied under the Contract shall have their origin in the countries 
except any specified in the PCC. 

10. Gratuities / 

Agency fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other payments, 
other than those shown in the Tender or in the Contract,  have been 
given or received in connection with the procurement process or in 
the Contract execution. 

11. Confidential 

Details 

11.1 The Contractor’s and the Procuring Entity’s 
personnel shall disclose all such confidential and other information as 
may be reasonably required in order to verify the Contractor’s 
compliance with the Contract and allow its proper implementation.  

11.2 Each of them shall treat the details of the Contract 
as private and confidential, except to the extent necessary to carry 
out their respective obligations under the Contract or to comply with 
applicable Laws.  Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the 
previous agreement of the other Party.  However, the Contractor shall 
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be permitted to disclose any publicly available information, or 
information otherwise required to establish his qualifications to 
compete for other projects. 

12. Joint Venture 

(JV) 

12.1 If the Contractor is a JV ,  

(a) each partner of the JV shall be jointly and severally liable for all 
liabilities and ethical or legal obligations to the Procuring Entity 
for performance of  the Contract; 

(b) the JV partners  shall nominate the Leading Partner as 
REPRESENTATIVE being entrusted with the Contract 
administration and management at Site who shall have the 
authority to conduct all business including the receipt of 
payments  for and on behalf of all partners of the JV; 

(c) If there is a dispute that results in legal action being taken in 
court then action will be taken against all partners of the JV, if 
they are available and, if only one partner is available, then that 
partner alone shall answer on behalf of all partners and, if the 
complaint lodged is proven, the penalty shall be applicable on 
that partner alone as  whatever penalty all the partners would 
have received; provided that if the other partners of the JV 
subsequently become available before the legal action has been 
completed, the Procuring Entity shall have the right to take 
action against those other partners of that JV as well. 

(d) the composition or constitution and legal status of the JV shall 
not be altered without the prior approval of the Procuring Entity; 

(e) alteration of  partners, except the Leading partner, shall only 
be allowed if any of them is found to be incompetent or has any 
serious difficulties which may impact the overall implementation 
of the Works, whereby the incoming partner shall require to 
posses qualifications higher than that of the outgoing partner; 

(f) "if any of the partners of JV has been debarred from 
participating in any procurement activity due to corrupt, 
fraudulent, collusive or coercive practices and while in case, the 
Leading partner is found incompetent or has been debarred due 
to the same reasons stated herein the Contract shall be 
terminated pursuant to GCC Sub Clause 87.1(b)." 

13. Possession of 

the Site 

13.1 The Procuring Entity shall give possession of the 
Site or part(s) of the Site, to the Contractor on the date(s) stated in 
the PCC.  If possession of a part of the Site is not given by the date 
stated in the PCC, the Procuring Entity will be deemed to have 
delayed the start of the relevant activities, and this will be a 
Compensation Event as stated under GCC Sub Clause 67.1(a). 

14. Access to the 

Site 

14.1 The Contractor shall allow the Project Manager and any person 
authorised by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being carried out 
or is intended to be carried out. 

15. Procuring 

Entity’s 

Responsibilities 

15.1 The Procuring Entity shall pay the Contractor, in consideration of the 
satisfactory progress of execution and completion of the Works and 
physical services, and the remedying of defects therein, the Contract 
Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed 
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by the Contract Agreement. 

15.2 The Procuring Entity shall make its best effort to guide and assist the 
Contractor in obtaining, if required, any permit, licence, and approvals 
from local public authorities for the purpose of execution of the Works 
and physical services under the Contract. 

16. Approval of the 

Contractor’s 

Temporary Works 

16.1 The Contractor shall submit Specifications and Drawings showing 
the proposed Temporary Works to the Project Manager, who is to 
approve them, if they comply with the Specifications and Drawings. 

16.2 The Contractor shall be responsible for design of Temporary Works. 

16.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

16.4 The Contractor shall obtain approval of third parties to the design of 
the Temporary Works, where required. 

17. Contractor’s 

Responsibilities 

17.1 The Contractor shall execute and complete the Works and remedy 
any defects therein in conformity in all respects with the provisions of 
the Contract Agreement. 

18. Taxes and 

Duties 

18.1 The Contractor shall be entirely responsible for all applicable taxes, 
custom duties, VAT, and other levies imposed or incurred inside and 
outside Bangladesh. 

19. Contractor’s 

Personnel 

19.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel, as referred to in the PCC, to carry out 
the functions stated in the Schedule or other personnel approved by 
the Project Manager. 

19.2 The Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are equal 
to or higher than those of the personnel named in the Schedule. 

19.3 If the Project Manager asks the Contractor to remove a particular 
person who is a member of the Contractor’s staff or work force from 
the Site, he or she shall state the reasons, and the Contractor shall 
ensure that the person leaves the Site within three (3) days and has 
no further connection with the work in the Contract. 

20. Subcontracting 20.1 Subcontracting the whole of the Works by the Contractor shall not 
be permissible. The Contractor shall be responsible for the acts or 
defaults of any Subcontractor, his or her agents or employees, as if 
they were the acts or defaults of the Contractor. 

20.2 The prior consent, in writing, of the Project Manager shall however 
be obtained for other proposed Subcontractor(s). 

20.3 Nominated Subcontractor named in the Contract shall be entitled to 
execute the specific components of the Works stated in the PCC. 

20.4 Subcontractors shall comply with the provisions of GCC Clause 38. 

21. Other 

Contractors 

21.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Project Manager and the 
Procuring Entity between the dates given in the Schedule of other 
Contractors.  The Contractor shall also provide facilities and 
services for them as described in the Schedule.  The Procuring 
Entity may modify the Schedule of other Contractors, and shall notify 
the Contractor of any such modification. 
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22. Project 

Manager’s 

Decisions 

22.1 Except where otherwise specifically stated in the PCC, the Project 
Manager will decide Contractual matters between the Procuring 
Entity and the Contractor in its role as representative of the 
Procuring Entity. 

23. Delegation 23.1 The Project Manager may delegate any of his duties and 
responsibilities to his representative except to the Adjudicator, after 
notifying the Contractor, and may cancel any delegation, without 
retroactivity, after notifying the Contractor. 

23.2 Any communications to the Contractor in accordance with such 
delegation shall have the same effect as if it was given by the 
Project Manager. 

24. Instructions 24.1 The Contractor shall carry out all instructions of the Project Manager 
that comply with the applicable law. 

25. Queries About 

the Contract 

Conditions 

25.1 The Project Manager, on behalf of the Procuring Entity, will clarify 
queries on the Conditions of Contract. 

26. Safety, Security 

and Protection of 

the Environment 

26.1 The Contractor shall throughout the execution and completion of the 
Works and the remedying of any defects therein: 

(a) take all reasonable steps to safeguard the health and safety of 
all workers working on the Site and other persons entitled to 
be on it, and to keep the Site in an orderly state; 

(b) provide and maintain at the Contractor’s own cost all lights, 
guards, fencing, warning signs and watching for the protection 
of the Works or for the safety on-site;  and  

(c) take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to 
property of the public or others resulting from pollution, noise 
or other causes arising as a consequence of the Contractors 
methods of operation. 

27. Working Hours 

 

27.1 The Contractor shall not perform any work on the Site on the 
weekly holidays, or during the night or outside the normal working 
hours, or on any religious or public holiday, without the prior written 
approval of the Project Manager. 

28. Welfare of 

Labourers 

28.1 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor’s personnel relating to their 
employment, health, safety, welfare, immigration and shall allow 
them all their legal rights. 

28.2 The Contractor, in particular, shall provide proper accommodation 
to his or her labourers and arrange proper water supply, 
conservancy and sanitation arrangements at the site for all 
necessary hygienic requirements and for the prevention of 
epidemics in accordance with relevant regulations, rules and orders 
of the government. 

28.3 The Contractor, further in particular, shall pay reasonable wages to 
his or her labourers, and pay them in time. In the event of delay in 
payment the Procuring Entity may effect payments to the labourers 
and recover the cost from the Contractor. 
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29. Child Labour 29.1 The Contractor shall not employ any child to perform any work that 
is economically exploitative, or is likely to be hazardous to, or to 
interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development in 
compliance with the applicable labor laws and other relevant 
treaties ratified by the government. 

30. Discoveries 30.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Procuring Entity.  The Contractor shall notify the Project Manager 
of such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 

 

31. Procuring 

Entity’s and 

Contractor’s Risks 

31.1 The Procuring Entity carries the risks that the Contract states are 
Procuring Entity’s risks and the Contractor carries the risks that the 
Contract states are Contractor’s risks. 

32. Procuring 

Entity’s Risks 

32.1 From the Start Date until the Defects Correction Certificate has 
been issued, the following are Procuring Entity’s risks: 

(a) the risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to  

i. use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works or 

ii. negligence, breach of statutory duty, or interference with 
any legal right by the Procuring Entity or by any person 
employed by or Contracted to him except the Contractor. 

(b) the risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity’s design, or due to 
war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

32.2  From the Completion Date until the Defects Correction Certificate 
has been issued, the risk of loss of or damage to the Works, Plant, 
and Materials is Procuring Entity’s risk, except loss or damage due 
to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, which was 
not itself Procuring Entity’s risk; or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

33. Contractor’s 

Risks 

33.1 From the Start Date until the Defects Correction Certificate has 
been issued the risks of personal injury, death, and loss of or 
damage to property including without limitation, the Works, Plant, 
Materials, and Equipment, which are not Procuring Entity’s risks 
are Contractor’s risks. 
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34. Copyright 34.1 The copyright in all drawings, documents, and other materials 
containing data and information furnished to the Procuring Entity 
by the Contractor herein shall remain vested in the Contractor, or, 
if they are furnished to the Procuring Entity directly or through the 
Contractor by any third party, including Suppliers of materials, the 
copyright in such materials shall remain vested in such third party. 

34.2 The Contractor shall not, except for the purposes of performing the 
obligations under the Contract, without the written permission of 
the Procuring Entity disclose or make use of any specification, 
plan, design and drawing, pattern, sample or information furnished 
by or on behalf of the Procuring Entity.  

 

35. Limitation of 

Liability 

35.1 Except in cases of criminal negligence or wilful misconduct:  

(a) the Contractor shall not be liable to the Procuring Entity, 
whether in Contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, provided that 
this exclusion shall not apply to any obligation of the 
Contractor to pay liquidated damages to the Procuring 
Entity; and 

(b) the aggregate liability of the Contractor to the Procuring 
Entity, whether under the Contract, in tort or otherwise, shall 
not exceed the total Contract Price, provided that this 
limitation shall not apply to the cost of repairing or replacing 
defective Works, or to any obligation of the Contractor to 
indemnify the Procuring Entity with respect to patent 
infringement. 

36. Insurance 36.1 The Contractor shall provide, in the joint names of the Procuring 
Entity and the Contractor, insurance cover from the Start Date to 
the end of the Defects Liability Period, in the amounts specified in 
the PCC for the following events which are due to the Contractor’s 
risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; 
and 

(d) personal injury or death. 

36.2 The Contractor shall deliver policies and certificates of insurance to 
the Project Manager, for the Project Manager’s approval, before 
the Start Date. All such insurances shall provide for compensation 
to be payable in the types and proportions required to rectify the 
loss or damage incurred. 

36.3 If the Contractor does not provide any of the policies and 
certificates required, the Procuring Entity may effect the insurance 
which the Contractor should have provided and recover the 
premiums the Procuring Entity has paid from payments otherwise 
due to the Contractor or, if no payment is due, the payment of the 
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premiums shall be a debt due. 

36.4 Alterations to the terms of insurance shall not be made without the 
approval of the Project Manager. 

36.5 Both parties shall comply with conditions of the insurance policies. 

37. Management 

and Progress 

Meetings 

37.1 Either the Project Manager or the Contractor may require the other 
to attend a management and progress meeting.  The business of 
such meeting shall be to review the progress and plans for 
remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

37.2 The Project Manager shall record the business of the meetings 
and provide copies of the record to those attending the meeting 
and to the Procuring Entity.  The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either 
at the management and progress meeting or after the meeting, 
and stated in writing to all concerned. 

38. Corrupt, 
Fraudulent, 
Collusive, 
Coercive( and 
Obstructive 
in case of 
Development 
Partner) 
Practices 

38.1 The Government and the Development Partner requires that the 
Procuring Entity as well as the Contractor (including sub-
contractors, agents, personnel, consultants and service providers), 
shall observe the highest standard of ethics during the 
implementation of procurement proceedings and the execution of 
contracts under public funds. 

38.2 The Contractor (including sub-contractors, agents, personnel, 
consultants and service providers) shall permit the Government 
and/or the Development Partner to inspect the Contractor’s 
accounts and records and other documents relating to the 
submission of Tender and contract performance, and to have them 
audited by auditors appointed by the Government and/or the 
Development Partner, if so required. 

38.3 For the purposes of GCC Sub Clause 38.4, the terms set forth 
below  as follows:  

(a) “corrupt practice” means offering,  giving or promising to give, 
receiving, or soliciting either directly or indirectly, to any 
officer or employee of a Procuring Entity or other public or 
private authority or individual, a gratuity in any form;  
employment or any other thing or service of value as an 
inducement with respect to an act or decision  or method 
followed by a Procuring Entity in connection with a Procurement 
proceeding or Contract execution; 

(b) “fraudulent practice” means the misrepresentation or omission 
of facts in order to influence a decision to be taken in a  
Procurement proceeding or Contract execution; 
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(c) “collusive practice” means a scheme or arrangement between 
two (2)  or more Persons, with or without the knowledge of the  
Procuring Entity, that is designed to  arbitrarily reduce the 
number of Tenders submitted or fix Tender prices at artificial, 
non-competitive levels,  thereby denying a Procuring Entity the 
benefits of competitive price arising from genuine and open 
competition;  

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence a 
decision to be taken in the Procurement proceeding or the 
execution of the Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders; or 

(e) “Obstructive practice” (applicable in case of Development 
Partner) means deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making 
false statements to investigators in order to materially impede 
an investigation into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and /or threatening, harassing 
or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from 
pursuing the investigation. 

38.4 Should any corrupt, fraudulent, collusive,  coercive practice ( or 
obstructive practice in case of Development Partner ) of any kind, 
in competing for or in executing the Contract, is determined by the 
Procuring Entity, then the Procuring Entity may, upon giving 28 
days’ notice to the Contractor, terminate the Contractor’s 
employment under the Contract and the provisions of Clause 87 
shall apply as if such expulsion had been made under sub-clause 
87.1 (Termination for Default). 

38.5 If corrupt, fraudulent, collusive or coercive (or obstructive in case 
of Development Partners) practices of any kind determined by the 
Procuring Entity or the Development Partner against the 
Contractor alleged to have carried out such practices, the 
Procuring Entity and/or the Development Partner shall: 

(a) exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b) declare, at its discretion, the Contractor  to be ineligible to 
participate in further Procurement proceedings, either 
indefinitely or for a specific period of time; or 

(c) PE can debar the Contractor for a period of 1 (one) to 2 (two) 
years for the procurement of all procuring entities due to 
fundamental breach of contract. 

 38.6 The Contractor shall be aware of the provisions on corruption, 
fraudulence, collusion and coercion in Section 64 of the Public 
Procurement Act, 2006 and Rule 127 of the Public Procurement 
Rules, 2008 and in case of Development Partner financed 
contract, the Procurement Guidelines of the Development Partner. 
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B. Time Control 

39. Commencement 

of Works 

39.1 Except otherwise specified in the PCC , the Commencement Date 
shall be the date at which the following precedent conditions have 
all been fulfilled and the Project Manager’s instruction recording 
the agreement of both Parties on such fulfilment and instructing to 
commence the Works is received by the Contractor: 

(a) signing of the Contract Agreement by both parties upon 
approval of the by relevant authorities; 

(b) possession of the Site given to the Contractor as required for 
the commencement of the Works; and 

(c) receipt by the Contractor of the Advance Payment under 
GCC Clause 73  provided that the corresponding  Bank  
Guarantee has been delivered by the Contractor, if any. 

39.2 The Contractor shall commence the execution of the Works as 
soon as is reasonably practicable by the Start Date as specified in 
the GCC Sub Clause 1.1(oo) after the Commencement Date, and 
shall then proceed with the Works with due expedition and without 
delay. 

40. Completion of 

Works 

 

40.1 The Contractor shall carry out the Works in accordance with the 
Programme of Works submitted by the Contractor and as updated 
with the approval of the Project Manager as stated under GCC 
Clause 41 to complete them in all respects by the Intended 
Completion Date, as specified in the PCC. 

 

41. Programme of 

Works 

41.1 Within the time stated in the PCC, the Contractor shall submit to 
the Project Manager for approval a Programme of Works showing 
the general methods, arrangements, order, and timing for all the 
activities in the Works. The programme may be in the form of an 
Implementation Schedule prepared in any software or other form 
acceptable to the Project Manager. 

41.2 The Contractor shall submit to the Project Manager for approval of 
an updated Programme at intervals no longer than the period 
stated in the PCC.  An update of the Programme shall be a 
Programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the 
activities. 

41.3 If the Contractor does not submit an updated Programme of Works  
at the intervals as stated under GCC Sub Clause 41.2, the Project 
Manager may withhold an amount as stated in the PCC from the 
next payment certificate and continue to withhold this amount until 
the next due payment after the date on which the overdue 
Programme of Works  has been submitted. 

41.4 The Project Manager’s approval of the Programme of Works shall 
not alter the Contractor’s obligations. The Contractor may revise 
the Programme and submit it to the Project Manager again at any 
time for approval. A revised Programme shall show the effect of 
Variations and Compensation Events. 

42. Pro Rata 42.1 The Contractor shall maintain Pro Rata progress of the Works. 
Progress to be achieved shall be pursuant to GCC Clause 41 and 



154 | P a g e  

 

Progress shall be determined in terms of the value of the works done. 

43. Early Warning 43.1 If at any time during performance of the Contract, the Contractor or 
its Subcontractors should encounter events, circumstances, 
conditions that may adversely affect the quality of the work, 
increase the original Contract Price or delay the execution of the 
Works, the Contractor shall promptly notify the Project Manager in 
writing of the delay, its likely duration, and its cause.  As soon as 
practicable after receipt of the Contractor’s notice, the Project 
Manager shall evaluate the situation, and the Contractor shall 
cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can 
be avoided or reduced.  

43.2 The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance 
on the original Contract Price and Completion Date. The 
Contractor shall provide the estimate and the Project Manager 
shall further proceed as soon as reasonably possible. 

44. Extension of 

Intended 

Completion Date 

44.1 The Contractor shall be entitled to an extension of the Intended 
Completion Date, if and to the extent that completion of the Works 
or any part  thereof  is or will be delayed by Compensation Events 
or a Variation or Extra Work Order.  

44.2 If the Contractor considers itself to be entitled to an extension of the 
execution period as stated under GCC Sub Clause 44.1, the 
Contractor shall give notice, not later than twenty-eight (28) days 
after the Contractor became aware or should have become aware 
of the event or circumstance, to the Project Manager. 

44.3 The  Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within twenty-one (21) days of 
the Contractor asking the Project Manager for a decision upon the 
effect of a Compensation Event or Variation and submitting full 
supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the 
extension of Intended Completion Date. 

44.4 The Project Manager may extend the Intended Completion Date by 
twenty (20) percent of the original Contract time as stated under 
GCC Sub Clause 44.1, if a Compensation Event occurs or 

Variation Order or extra work Order issued.which does not 

make it possible to complete the execution of works  without 
incurring additional cost. 

 44.5 In the case an extension of the Intended Completion Date required 
under GCC Sub Clause 44.3 is or will be more than twenty (20) 
percent of the original Contract time, approval of the Head of the 
Procuring Entity or an officer authorized by him or her for the same 
shall be required to be obtained. 

 44.6 Except in case of Force Majeure, as provided under GCC Clause 
83, a delay by the Contractor in the execution Works shall render 
the Contractor liable to the imposition of Liquidated Damages 
pursuant to GCC Clause 71, unless an extension of the Intended 
Completion Date  is agreed upon, pursuant to GCC Clause 44.3. 
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45. Delays Caused 

by Authorities 

 

45.1 If the following conditions apply, namely: 

(a) the Contractor has diligently followed the procedures laid 
down by the relevant legally constituted public authorities, 

(b) these public authorities delay or disrupt the Contractor’s 
work, and 

(c) the delay or disruption was unforeseeable; 

then this delay or disruption will be considered as a cause of delay 
under GCC Sub Clause  44.1. 

45.2 The Project Manager shall notify the Contractor accordingly 
keeping the Procuring Entity posted.  

46. Acceleration 46.1 When the Procuring Entity wants the Contractor to finish the Works 
before the Intended Completion Date, the Project Manager will 
obtain priced proposals for achieving the necessary acceleration 
from the Contractor.  If the Procuring Entity accepts these 
proposals, the Intended Completion Date will be advanced 
accordingly and confirmed by both the Procuring Entity and the 
Contractor. 

46.2 If the Procuring Entity accepts the Contractor’s priced proposals 
for acceleration, they will be incorporated in the Contract Price and 
treated as a Variation under GCC Clause 61. 

47. Delays Ordered 

by the Project 

Manager 

47.1 The Project Manager may instruct the Contractor to delay the start 
or progress of any activity within the Works. 

48. Suspension of 

Work 

 

48.1 The Project Manager may at any time instruct the Contractor to 
suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure such 
part or the Works against any deterioration, loss or damage. 

49. Consequences of 

Suspension 

 

49.1 If the Contractor suffers delay and/or incurs Cost from complying 
with the Project Manager’s  instructions under GCC  Clause 48 
and/or from resuming the work, the Contractor shall give notice to 
the Project Manager and shall be entitled subject to GCC  Clause 
91 to: 

(a) an extension of time for any such delay, if Completion is or 
will be delayed and 

(b) payment of any such cost, which shall be included in the 
Contract Price. 

49.2 After receiving this notice, the Project Manager shall proceed to 
agree or determine these matters. 

49.3 The Contractor shall not be entitled to any extension of time for, or 
to any payment of the cost incurred in, making good the 
consequences of the Contractor’s faulty design, workmanship or 
materials, or of the Contractor’s failure to protect, store or secure in 
accordance with GCC Clause 48. 
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C. Quality Control 

50. Execution of 

Works 
50.1 The Contractor shall 

construct, install and carry out the Works and physical services in 
accordance with the Specifications and Drawings as scheduled in 
GCC Clause6. 

51. Examination of 

Works before 

covering up 

51.1 All works under the Contract shall at all times be open to 
examination, inspection, measurements, testing and supervision of 
the Project Manager, and the Contractor shall ensure presence of 
its representatives at such actions  provided proper advance notice 
is given by the Project Manager. 

51.2 No part of the Works shall be covered up or put out of sight without 
the approval of the Project Manager. The Contractor shall give 
notice in writing to the Project Manager whenever any such part of 
the Works is ready for examination and, the Project Manager shall 
attend to such examination without unreasonable delay. 

52. Identifying 

Defects 

52.1 The Project Manager shall check the works executed by the 
Contractor and notify the Contractor of any Defects found.  Such 
checking shall not relieve the Contractor from his or her obligations.  
The Project Manager may also instruct the Contractor to search for 
a Defect and to uncover and test any work that the Project Manager 
considers may have a Defect. 

53. Testing 53.1 If the Project Manager instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a 
Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a 
Compensation Event pursuant to GCC Sub Clause 67. 

54. Rejection of 

Works 

54.1 If, as a result of an examination, inspection, measurement or 
testing, of Works it is found to be defective or otherwise not in 
accordance with the Contract, the Project Manager  may reject the 
Works by giving notice to the Contractor, with reasons. The 
Contractor shall then promptly make good the defect and ensure 
that the rejected Works subsequently complies with the Contract. 

55. Remedial Work 55.1 Notwithstanding any  test or certification, the Project Manager  may 
instruct the Contractor to: 

(a) remove from the Site and replace any Plant or Materials 
which is not in accordance with the Contract, 

(b) remove and re-execute any other work which is not in 
accordance with the Contract, and 

(c) execute any work which is urgently required for the safety of 
the Works, whether because of an accident, unforeseeable 
event or otherwise. 

55.2 The Contractor shall comply with the instruction issued under GCC 
Sub Clause 55.1 within a reasonable time, which shall be specified 
in the instruction, or immediately if urgency is specified under GCC 
Sub Clause 55.1(c). 
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55.3 If the Contractor fails to comply with the instruction issued under 
GCC Sub Clause 55.2, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the 
extent that the Contractor would have been entitled to payment for 
the work, the Contractor shall be liable to pay all such costs arising 
from this failure. 

56. Correction of 

Defects 

56.1 The Project Manager shall give notice to the Contractor, with a copy 
to the Procuring Entity and others concerned, of any Defects before 
the end of the Defects Liability Period, which begins at Completion 
Date, and is defined in the PCC. The Defects Liability Period shall 
be extended for as long as Defects remain to be corrected. 

56.2 Every time notice of a Defect is given, the Contractor shall correct 
the notified Defect within the length of time specified by the Project 
Manager’s notice. 

57. Uncorrected 

Defects 

57.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager shall 
assess the cost of having the Defect corrected by it, and the 
Contractor shall remain liable to pay the expenditures incurred on 
account of correction of such Defect. 

 

D. Cost Control 

58. Contract Price 58.1 The Contract Price shall be as specified in the Contract Agreement 
subject to any additions and adjustments thereto, or deductions 
therefrom, as may be made pursuant to Contract. 

59. Bill of 

Quantities 
59.1 The Bill of Quantities (BOQ) shall contain priced items for the 

construction, installation, testing, and commissioning work to be 
done by the Contractor. 

59.2 The BOQ is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the BOQ for 
each item. 

59.3 Items of works quantified in the BOQ for which no rates have been 
quoted shall be deemed covered by the amounts at rates of other 
items in the Contract and, shall under no circumstances be paid for, 
by the Procuring Entity. 

60. Changes in the 

Quantities and 

Unit Rate 

60.1 If the final quantity of the work done for any particular item in the 
BOQ increases by more than twenty-five (25) percent and, such 
increase in quantity of that particular item alone concurrently 
causes the original Contract Price to exceed by more than one (1) 
percent, the Project Manager shall adjust the unit rate of the item to 
allow for the change.  

60.2 If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdown of any rate in 
the BOQ. 

61. Issue Variation 

or Extra Work 

61.1 The Project Manager may issue a Variation Order to the 
Contractor to cover increase or decrease in quantities, including 
the introduction of new work items (non-Tendered items) that are 
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Order either due to change of plans, design or alignment to suit actual 
field conditions, within the general scope and  physical boundaries 
of the contract. 

61.2 The Project Manager may issue an  Extra Work Order to cover the 
introduction of such new works necessary for the  completion, 
improvement or protection of  the original works which were not 
included in the original contract, on the grounds where there are 
subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or where there are 
duly unknown physical conditions at the site of an unusual nature 
differing materially from those usually encountered and generally 
recognized as inherent in the work or character provided for in the  
Contract. 

61.3 The Project Manager deems it necessary that a  Variation or Extra 
Work Order should be issued, he or she shall prepare the 
proposed order, the necessary plans , his or her  computations as 
to the quantities of the additional Works involved per item 
indicating the specific locations where such Works are needed, the 
date of his or her inspections and investigations thereon, and the 
log book thereof, and a detailed estimate of the unit cost of such 
items of work as stated under GCC Clause 62, together with his or 
her justifications for the need of such  Variation   or Extra Work 
Order, and shall submit the same to the Approving Authority. Any 
Amend to the contract that happens within the approved BOQ 
items and doesn’t change the contract price shall be approved by 
the HOPE or delegated officer. 

61.4 The Head of the Procuring Entity may, in exceptions to the GCC 
Sub Clause 61.3 and subject to the availability of funds, in the 
event of extreme emergency and when time is of the essence, 
authorize the immediate start of work under any Variation or Extra 
Work Order; provided that the cumulative increase in the value of 
Works not yet duly approved exceeded ten (10) percent of the 
adjusted original Contract Price. 

61.5 Increase or decrease in the quantities of any item of work included 
in the BOQ for the reasons other than those stated under GCC Sub 
Clause 61.1 and61.2, in particular for field level actual 
measurements under this contract (admeasurements), not 
necessarily however, shall constitute a Variation. 

61.6 All Variations and Extra work orders under the Contract shall be 
included in the updated Programme of Works produced by the 
Contractor. 

62. Costing of 

Variations or 

Extra Orders 

62.1 The Contractor shall provide the Project Manager with a quotation 
for carrying out the Variation when requested to do so by the 
Project Manager.  The Project Manager shall assess the quotation, 
which shall be given within seven (7) working days of the request 
or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

62.2 If the item of work in the Variation corresponds to an item of work in 
the BOQ and if, in the opinion of the Project Manager, the 
increased quantity and cost of the works of that particular item 
does not concurrently cause to exceed the limit stated in GCC Sub 
Clause 60.1, the same unit rate in the BOQ shall be used to 
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calculate the cost of the Variation.  If the item of work in the 
Variation does not correspond to an item in the BOQ, the unit rates 
for the new items of works shall be determined  based on (i) the 
direct unit costs used in the original Contract for other items (e.g. 
unit cost of cement, steel bar, labour rate, equipment rental, etc) as 
indicated in the Contractor’s price breakdown  of the cost estimate, 
if  available  or (ii) fixed prices acceptable to both, the Procuring 
Entity and the Contractor, based on market prices. The direct cost 
of the new work items based on (i) or (ii) stated herein shall then be 
combined with the mark-up factor (i.e. profit, overhead and VAT) 
used by the Contractor in its Tender to determine the unit rate of 
the new items of work. 

62.3 If the Contractor’s quotation is found to be unreasonable, the 
Project Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s own 
forecast of the effects of the Variation on the Contractor’s costs. 

 

62.4 The Contractor shall not be entitled to additional payment for costs 
that could have been avoided by giving early warning under GCC 
Sub Clause 43.1. 

 62.5 The time for processing of a Variation and an Extra Work Order 
from its preparation to approval shall not exceed thirty (30) working 
days. 

 

63. Cash Flow 

Forecasts 

63.1 When the Programme of Works is updated under GCC Sub Clause 
41.2, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. 

64. Payment 

Certificates 

64.1 The basis for payment certificates shall be BOQ used to determine 
the Contract Price. 

64.2 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the works executed less the 
cumulative amount certified previously. 

64.3 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

64.4 The value of work executed shall be determined by the Project 
Manager. 

64.5 The value of work executed may also include the valuation of 
Variations or Extra Work Orders, Certified Dayworks and 
Compensation Events. 

64.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

65. Payments to the 

Contractor 

65.1 Payments shall be adjusted for deductions for advance payments 
and retention. The Procuring Entity shall pay the Contractor the 
amounts certified by the Project Manager within twenty-eight (28) 
days of the date of each certificate after due adjustments for 
deductions for advance payments, retention and any other 
additions or deductions which may have become due under the 
Contract or otherwise, including those under GCC Clause 91.  

65.2 Payments for Works under Variation Orders or Extra Work Orders 
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satisfactorily accomplished pursuant to GCC Sub Clause 61 may 
be made only after approval of the same by the Approving 
Authority or next higher, as appropriate. 

65.3 Payments due to the Contractor in each certificate shall be made 
into the Bank Account, in any scheduled Bank of Bangladesh, of 
the legal title of the Contract specified in the PCC, nominated by 
the Contractor in the currency specified in the Contract. 

66. Delayed 

Payment 

66.1 If the Procuring Entity makes a late payment, the Contractor shall 
be paid interest on the late payment in the next payment at the rate 
as specified in the PCC. Interest shall be calculated from the date 
by which the payment should have been made up to the date when 
the late payment is made. 

66.2 If an amount certified is increased in a subsequent certificate as a 
result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment as set 
out in this clause. Interest shall be calculated from the date upon 
which the increased amount would have been certified in the 
absence of dispute. 

67. Compensation 

Events 

67.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to or possession 
of the Site or part of the Site by the Site Possession Date 
stated in the GCC Sub Clause 13.1; 

 

(b) The Procuring Entity modifies the Schedule of other 
Contractors in a way that affects the works of the Contractor 
under the Contract; 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time; 

(d) The Project Manager instructs the Contractor to uncover or 
to carry out   additional tests upon work, which is then found 
to have no Defects; 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let, if applicable; 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the 
Notification of Award  from the information issued to 
Tenderers (including the Site Investigation Reports), from 
information available publicly and from a visual inspection of 
the Site; Other Contractors, public authorities, utilities, or the 
Procuring Entity do not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor; 

(g) The advance payment is delayed; 

(h) The effects on the Contractor of any of the Procuring Entity’s 
Risks; 

(i) The Project Manager unreasonably delays issuing a 
Completion Certificate; 

(j) A situation of Force Majeure has occurred, as defined in 
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GCC Clause 83; and 

(k) Other Compensation Events described in the Contract or 
determined by the Project Manager in the PCC shall apply. 

67.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended Completion 
Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended.  The Project Manager shall 
decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion 
Date shall be extended, only on justifiably acceptable grounds duly 
recorded. 

67.3 As soon as the Contractor has provided information demonstrating 
the effect of each Compensation Event upon the Contractor’s 
forecast cost, the Project Manager shall assess it, and the Contract 
Price shall be adjusted accordingly.  If the Contractor’s forecast is 
deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast.  The 
Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

67.4 The Contractor shall not be entitled to compensation to the extent 
that the Procuring Entity’s interests are adversely affected by the 
Contractor not having given early warning or not having 
cooperated with the Project Manager. 

68. Adjustments for 

Changes in 

Legislation 

68.1 Unless otherwise specified in the Contract, if between the date 
twenty-eight (28) days before the submission of Tenders for the 
Contract and the date of the last Completion  Certificate, any law, 
regulation, ordinance, order or bylaw having the force of law is 
enacted, promulgated, abrogated, or changed in Bangladesh 
(which shall be deemed to include any change in interpretation or 
application by the competent authorities) that subsequently affects 
the Completion Date and/or the Contract Price, then such 
Completion Date and/or Contract Price shall be correspondingly 
increased or decreased, to the extent that the Contractor has 
thereby been affected in the performance of any of its obligations 
under the Contract.  

68.2 The Project Manager shall adjust the Contract Price on the basis of 
the change in the amount of taxes, duties, and other levies 
payable by the Contractor, provided such changes have not 
already been accounted for in the price adjustment as defined in 
GCC Clause 69 and/or reflected in the Contract Price. 

69. Price 

Adjustment 

69.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the PCC. If so provided, the amounts as certified in 
each payment certificate, before deducting for Advance Payment, 
shall be adjusted by applying the respective price adjustment 
factor to the payment amount. The formulae indicated below 
applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 
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A and B are Coefficients specified in the PCC, representing the 

nonadjustable and adjustable portions, respectively, of the 

Contract; and 

Im is the Index during the month the work has been executed and 

Io is the Index prevailing twenty-eight (28) days prior to the 

deadline for submission of Tender. 

The Indexes to be used is as published by the Bangladesh 
Bureau of Statistics (BBS) on a monthly basis. In case not 
available, then other countries or authorities of the sources 
mentioned in Appendix to the Tender may be used. 

70. Retention 

Money 

70.1 The Procuring Entity may retain from each progressive payment 
due to the Contractor at the percentage specified in the PCC until 
completion of the whole of the Works under the Contract. 

70.2 On completion of the whole of the Works, the first half of the total 
amount retained under GCC Sub Clause 70.1 shall be returned to 
the Contractor and the remaining second half after the Defects 
Liability Period has passed and the Project Manager has certified 
in the form of Defects Corrections Certificate.. 

70.3 On completion of the whole of the Works, the Contractor may 
substitute an irrevocable unconditional Bank Guarantee from any 
scheduled Bank of Bangladesh, in the format as specified (Form 
PW3-12), without any alteration, acceptable to the Procuring Entity 
for the second half of the retention money as stated under GCC 
Sub Clause 70.2.  

71. Liquidated 

Damages 

71.1 Except as provided under GCC Sub Clause 83, if the Contractor 
fails to complete the Works and physical services within the 
Intended Completion Date or extended Intended Completion Date, 
the Procuring Entity shall, as Liquidated Damages, deduct from 
the Contract Price, a sum at the percent-rate per day of delay as 
specified in the PCC, of the contract value of the uncompleted 
works or part thereof completed after the Intended Completion 
Date or extended Intended Completion Date, as applicable. The 
total amount of Liquidated Damages or Delay Damages shall not 
exceed the amount specified in the PCC. The Procuring Entity 
may deduct Liquidated Damages from payments due to the 
Contractor. Payment of Liquidated damages shall not affect the 
Contractor’s liabilities.  

71.2 If the Intended Completion Date is extended after Liquidated 
Damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate.   

72. Bonus 72.1 The Contractor shall be paid a Bonus calculated at the percent-
rate per day if stated in the PCC for each day (less any days for 
which the Contractor is paid for acceleration) that the Completion 
of the whole of the Works is earlier than the Intended Completion 
Date.  The Project Manager shall require certifying that the Works 
are complete, although they may not have fallen due to being 
complete as per approved updated Programme of Works. 
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73. Advance 

Payment 

73.1 The Procuring Entity shall make advance payment, if so specified 
in the PCC, to the Contractor in the amounts and by the dates 
specified in the PCC against an irrevocable unconditional Bank 
Guarantee issued by any scheduled Bank of Bangladesh in the 
format as specified (Form PW3-11), without alteration, and 
acceptable to the Procuring Entity of an amount equal to the 
advance payment.  The Guarantee shall remain effective until the 
advance payment has been amortized, but the amount of the 
Guarantee shall be progressively reduced by the amounts 
amortized by the Contractor.  Interest will not be charged on the 
advance payment.   

73.2 The Contractor shall use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract.  The Contractor shall 
demonstrate that advance payment has been used for such 
specific purposes by supplying copies of invoices or other 
documents to the Project Manager. 

73.3 The advance payment shall be amortized by deducting at 
proportionate rate from payments otherwise due to the Contractor, 
following the schedule of completed percentages of the Works as 
specified in the PCC.  No account shall be taken of the advance 
payment or its amortization in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or 
Liquidated Damages. 

 73.4 If the amortization of advance payment has not been completed by 
twenty-eight (28) days prior to the expiry date of the Guarantee 
stated under GCC Sub Clause 73.1, the Contractor shall 
correspondingly extend the validity of the Guarantee for a period 
so long the advance payment is fully amortized. The Bank 
Guarantee for advance payment shall be released when the same 
has been fully amortized. 

74. Performance 

Security 

74.1 The Procuring Entity shall notify the Contractor of any claim made 
against the Bank issuing the Performance Security. 

74.2 The Procuring Entity may claim against the security if any of the 
following events occurs for fourteen (14) days or more. 

(a) The Contractor is in breach of the Contract and the 
Procuring Entity has duly notified him or her ; and 

(b) The Contractor has not paid an amount due to the 
Procuring Entity and the Procuring Entity has duly notified 
him or her. 

74.3 In the event as stated under GCC Sub Clause 74.2, the 
Contractor is liable to pay compensation under the Contract 
amounting to the full value of the security or more, the Procuring 
Entity may call the full amount of the security. 

74.4 The Performance Security furnished at the time of signing of the 
Contract Agreement shall be substituted, after the issuance of 
certificate of Completion of works by the Project Manager, by a 
new Security covering fifty (50) percent amount of the 
Performance Security to cover the Defects Liability Period.  

 74.5 If there is no reason to call the security, the security shall be 
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discharged by the Procuring Entity and returned to the Contractor 
after the Defects Liability period has passed and the Project 
Manager has certified in the form of Defects Corrections 
Certificates and the Procuring Entity shall not make any claim 
under the security, except for amounts to which the Procuring 
Entity is entitled under this Contract. In the event this Contract is 
significantly below the updated official estimated cost or 
unbalanced as a result of front loading, the Procuring Entity shall 
call the full amount of the security in the circumstances stated 
under GCC Sub Clause 74.3. 

75. Provisional 

Sums 

75.1 Provisional Sums shall only be used, in whole or in part, in 
accordance with the Project Manager’s instructions.  

 75.2 Plants, Materials or Services to be purchased by the Contractor 
under the provisions of GCC Sub Clause 75.1 from Nominated 
Subcontractor(s) or for meeting the other expenditures under the 
Contract, and for which there shall be included in the Contract 
price, the actual amounts paid or due to be paid by the 
Contractor, and a sum for profit, overhead and VAT, as 
applicable, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate as specified in the PCC. 

76. Dayworks 76.1 If applicable, the Dayworks rates in the Contractor’s Tender shall 
be used for small additional amounts of work only when the 
Project Manager has given written instructions in advance for 
additional work to be paid for in that way. 

76.2 All works to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be certified and signed by the Project 
Manager within seven (7) days of the works being done. 

76.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms. 

77. Cost of Repairs 

to Loss or 

Damages 

77.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Liability Period shall be remedied by the Contractor at the 
Contractor’s own cost, if the loss or damage arises from the 
Contractor’s acts or omissions. 
 

E. Completion of the Contract 

78. Completion 78.1 The Contractor shall apply by notice to the Project Manager for 
issuing a Completion Certificate of the Works, and the Project 
Manager shall do so upon deciding that the work is completed. 

79. Taking Over 79.1 The Procuring Entity shall take over the Site and the Works within 
seven (7) days of the Project Manager’s issuing a certificate of 
Completion.  

80. Amendment to 

Contract 

80.1 The amendment to Contract shall generally include extension of 
time to the Intended Completion Date, increase or decrease in 
original Contract Price and any other changes acceptable under 
the conditions of the Contract. 
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80.2 The Procuring Entity shall amend the Contract, incorporating the   
changes approved, in accordance with the Delegation of 
Financial Power or Sub-delegation thereof and, introduced to the 
original terms and conditions of the Contract 

81. Final Account 81.1 The Contractor shall submit with a detailed account of the total 
amount that the Contractor considers payable under the Contract 
to the Project Manager before the end of the Defects Liability 
Period.   

81.2 The Project Manager shall certify the Final Payment within fifty 
six (56) days of receiving the Contractor’s account if the payable 
amount claimed by the Contractor is correct and the 
corresponding works are completed. 

81.3 If it is not, the Project Manager shall issue within fifty six (56) days 
a Defects Liability Schedule that states the scope of the 
corrections or additions that are necessary.   

81.4 If the Final Account of Works submitted under GCC Sub Clause 
81.1 is unsatisfactory even after it has been resubmitted, the 
Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

82. As-built 

Drawings and 

Manuals 

82.1 If “As Built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated 
in the PCC. 

82.2 If the Contractor does not supply the Drawings and/or Manuals by 
the dates specified in GCC Sub Clause 82.1, or they do not 
receive the Project Manager’s approval, the Project Manager 
shall withhold a nominal amount specified in the PCC from 
payments due to the Contractor. 

83. Force Majeure 83.1 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind stated below; 

(a) war, hostilities (whether war be declared or not), invasion, 
act of foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection, military 
or usurped power, or civil war ; 

(c) riot, commotion, disorder, strike or lockout by persons 
other than the Contractor’s personnel ; 

(d) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be 
attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity ; and 

(e) natural catastrophes such as fires, floods, epidemics, 
quarantine restrictions, freight embargoes, cyclone, 
hurricane,  typhoon, tsunami, storm surge, earthquake, 
hill slides, landslides, and  volcanic activities. 

 83.2 The Head of Procuring Entity decides the existence of a Force 
Majeure that will be the basis of the issuance of order for 
suspension of Works as stated under GCC Sub Clause 48.1. 
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84. Notice of Force 

Majeure 

84.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall 
give notice, within fourteen (14) days after the party became 
aware, to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, 
the performance of which is or will be prevented.  

84.2 Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to 
the other Party under the Contract. 
 

85. Consequences of 

Force Majeure 

85.1 The Contractor shall not be liable for forfeiture of its security, 
liquidated damages, or termination for default if and to the extent 
that it’s delay in performance or other failure to perform its 
obligations under the Contract is the result of an event of Force 
Majeure.  

85.2 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which notice 
has been given under GCC Sub Clause 84, and suffers delay 
and/or incurs cost by reason of such Force Majeure, the 
Contractor shall be entitled subject to GCC Sub Clause 91 to: 

(a) an extension of time for any such delay, if completion is or 
will be delayed, under GCC Clause 44, and 

(b) if the event or circumstance is of the kind described sub-
paragraphs (a) to (e) of GCC Sub Clause 83.1 occurs in the 
country, payment of any such cost, including the costs of 
rectifying or replacing the Works and physical services 
damaged or destructed by Force Majeure, to the extent they 
are not indemnified through the insurance policy referred to 
in GCC Clause 36.  

85.3 After receiving notice under GCC Sub Clause 84.1, the Project 
Manager shall proceed to determine these matters under the 
provisions of the Contract. 

86. Release from 

Performance 

86.1 Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the parties (including, but not 
limited to, Force Majeure) arises which makes it impossible or 
unlawful for either or both Parties to fulfil its or their contractual 
obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the 
Contract, then upon notice by either Party to the other party of 
such event or circumstance: 

(a) the Parties shall be discharged from further performance, 
without prejudice to the rights of either Party in respect of 
any previous breach of the Contract, and  

(b) the sum payable by the Procuring Entity to the Contractor 
shall be the same as would have been payable under GCC 
Sub Clause 88.3 if the Contract had been terminated under 
GCC Sub Clause 87.3. 
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F. Termination and Settlement of Disputes 

87. Termination 87.1 Termination for Default 

(a) The Procuring Entity or the Contractor, without prejudice to 
any other remedy for breach of Contract, by giving twenty-
eight (28) days written notice of default to the other party, 
may terminate the Contract in whole or in part if the other 
party causes a fundamental breach of Contract. 
Fundamental breaches of the Contract shall include, but 
shall not be limited to, the following: 

(i) the Contractor stops work for twenty-eight (28) days 
when no stoppage of work is shown on the current 
Programme and the stoppage has not been 
authorized by the Project Manager; 

(ii) the Project Manager instructs the Contractor to delay 
the progress of the Works, and the instruction is not 
withdrawn within  eighty four ( 84) days; 

(iii) the Project Manager gives Notice that failure to 
correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project 
Manager; 

(iv) the Contractor does not maintain a Security, which is 
required;  

(v) the Contractor has delayed the completion of the 
Works by the number of days for which the maximum 
amount of Liquidated Damages can be paid, as 
specified in GCC Sub Clause 71; 

(vi) the Contractor has subcontracted the whole of the 
Works or has assigned the Contract without the 
required agreement and without the approval of the 
Project Manager; 

(vii) the Contractor, in the judgment of the Procuring Entity 
has engaged in corrupt or fraudulent practices, as 
defined in GCC Sub Clause 38, in competing for or in 
executing the Contract.  

(viii) A payment certified by the Project Manager is not paid 
by the Procuring Entity to the Contractor within eighty-
four (84) days of the date of the Project Manager’s 
certificate. 

87.2 Termination for Insolvency 

The Procuring Entity and the Contractor may at any time 
terminate the Contract by giving twenty-eight (28) days written 
notice to the other party if either of the party becomes bankrupt 
or otherwise insolvent.  In such event, termination will be without 
compensation to any party, provided that such termination will 
not prejudice or affect any right of action or remedy that has 
accrued or will accrue thereafter to the other party.   
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87.3 Termination for Convenience 

(a) The Procuring Entity, by giving twenty-eight (28) days 
written notice sent to the Contractor, may terminate the 
Contract, in whole or in part, at any time for its 
convenience.  The notice of termination shall specify that 
termination is for the Procuring Entity’s convenience, the 
extent to which performance of the Contractor under the 
Contract is terminated, and the date upon which such 
termination becomes effective. 

(b) The Procuring Entity shall not terminate the contract under 
GCC Sub Clause 87.3 (a) in order to execute the Works 
itself or to arrange for the Works to be executed by 
another contractor or to avoid a termination of the Contract 
by the Contractor as stated under GCC Sub Clause 
87.1(a). 

87.4 In the event the Procuring Entity terminates the Contract in whole or 
in part, the Procuring Entity shall accept the portion of the Works that 
are complete and ready for handing over after the Contractor’s 
receipt of notice of termination of the Contract. For the remaining 
portion of the Works, the Procuring Entity may elect: 

(a) to have any portion completed by the Contractor at the 
Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed Works and for 
materials and parts previously procured by the Contractor, 
or 

 

(c) except in the case of termination for convenience as stated 
under GCC Sub Clause 87.3, engage another Contractor 
to complete the Works, and in that case the Contractor 
shall be liable to the Procuring Entity for any cost that may 
be incurred in excess of the sum that would have been 
paid to the Contractor, if the work would have been 
executed and completed by him or her. 

87.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as is reasonably possible. 

87.6 The expiration of the Intended Completion Date under GCC 
Clause 44 and, the initiation of settlement of disputes like amicable 
or adjudication and arbitration under GCC Clause 92 shall not be 
deemed a termination of the Contract under GCC Clause 87.  

88. Payment upon 

Termination 

88.1 If the Contract is terminated because of a fundamental breach 
of Contract under GCC Sub Clause 87.1 by the Contractor, the 
Project Manager shall issue a certificate for the value of the 
Works done and Plant and Materials ordered less advance 
payments received up to the date of the issue of the certificate 
and, further less the amount from   percentage to apply to the 
contract value of the works not completed, as indicated in the 
PCC. If the total amount due to the Procuring Entity exceeds 
any payment due to the Contractor, the difference shall be a 
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debt payable to the Procuring Entity.  

88.2 If the Contract is terminated for the Procuring Entity’s 
convenience or because of a fundamental breach of Contract by 
the Procuring Entity, the Project Manager shall issue a payment 
certificate for the value of the work done, Materials ordered, the 
reasonable cost of removal of Equipment, repatriation of the 
Contractor’s foreign personnel employed solely on the Works 
and recruited specifically for the Works, and the Contractor’s 
costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

88.3 If the Contract is terminated for reasons of Force Majeure, the 
Project Manager shall determine the value of the work done and 
issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which 
unit rates or prices are  stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of which 
the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk 
of) the Procuring Entity when paid for by the Procuring 
Entity, and the Contractor shall place the same at the 
Procuring Entity’s  disposal; 

(c) other costs or liabilities which in the circumstances were  
reasonably and necessarily incurred by the Contractor in 
the expectation of completing the Works; 

(d) the cost of removal of Temporary Works and Contractor’s 
Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the Works at the date 
of termination. 

89. Property 89.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Procuring 
Entity if the Contract is terminated because of the Contractor’s 
default stated under GCC Sub Clause 87.1. 

90. Frustration 90.1 If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 83, the Project 
Manager shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all 
works carried out before receiving it and for any work carried 
out afterwards to which a commitment was made. 

G. Claims, Disputes and Arbitration 
 

91. Contractor’s 

Claims 

91.1 If the Contractor considers himself to be entitled to any extension of 
the Completion Time and/or any additional payment, under any 
Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give notice to the Procuring Entity, 
describing the event or circumstance giving rise to the claim. The 
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notice shall be given as soon as practicable, and not later than 
twenty-eight (28) days after the Contractor became aware, or 
should have become aware, of the event or circumstance.  

91.2 If the Contractor fails to give notice of a claim within such period of 
twenty-eight (28) days, the Intended Completion Date shall not be 
extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in 
connection with the claim.  

91.3 Within forty two (42) days after the Contractor became aware or 
should have become aware of the event or circumstance giving rise 
to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager, the Contractor 
shall send to the Project Manager a fully detailed claim which 
includes full supporting particulars of the basis of the claim and of 
the extension of time and/or additional payment claimed, for 
settlement.  

92. Settlement of 

Disputes 
92.1 Amicable settlement 

The procuring Entity and the Contractor shall use their best efforts 
to settle amicably all possible disputes arising out of or in 
connection with this Contract or its interpretation. 

92.2 Adjudication 

(a) If the Contractor believes that a decision taken by the Project 
Manager was either outside the authority given to the Project 
Manager by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the Adjudicator within 
fourteen (14) days of notification of the Project Manager’s 
decision in writing.  

(b) The Adjudicator named in the PCC is jointly appointed by the 
parties. In case of disagreement between the parties, the 
Appointing Authority designated in the PCC shall appoint the 
Adjudicator within fourteen (14) days of receipt of a request 
from either party. 

(c) The Adjudicator shall give its decision in writing to both 
parties within twenty-eight (28) days of a dispute being 
referred to it. 

 

(d) The Contractor shall make all payments (fees and 
reimbursable expenses) to the Adjudicator, and the Procuring 
Entity shall reimburse half of these fees through the regular 
progress payments. 

(e) Should the Adjudicator resign or die, or should the Procuring 
Entity and the Contractor agree that the Adjudicator is not 
functioning in accordance with the provisions of the Contract; 
a new Adjudicator will be jointly appointed by the Procuring 
Entity and the Contractor. In case of disagreement between 
the Procuring Entity and the Contractor the Adjudicator shall 
be designated by the Appointing Authority within fourteen (14) 
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days of receipt of a request from either party as stated under 
GCC Sub Clause 92.2 (b)  

92.3 Arbitration 

(a) If the parties are unable to reach a settlement as per GCC 
Clauses 92.1 and 92.2 within twenty-eight (28) days of the 
first written correspondence on the matter of disagreement, 
then either party may give notice to the other party of its 
intention to commence arbitration in accordance with GCC 
Sub Clause 94.3(b).  

(b) The arbitration shall be conducted in accordance with the 
Arbitration Act (Act No 1 of 2001) of Bangladesh as at 
present in force and in the place shown in the PCC. 
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Section 4. Particular Conditions of Contract 

 

Instructions for completing the Particular Conditions of Contract are provided in italics in parenthesis for 
the relevant GCC Clauses. 

GCC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

A. General 

GCC Clause 1. Definitions 

 
(j) Contractor means the Person under contract with the PE for the execution of Works 
under the Rules and the Act as stated in the PCC. 

 
 
Contractor means the natural person, private or government enterprise, or a combination of 
the above, whose Tender to carry out the Works and Services has been accepted by the 
Employer and is named as such in the PCC and the Contract Agreement, and includes the 
legal successors or permitted assigns of the Contractor.  
The following words and expressions shall have the meaning hereby assigned to them. 
Boldface type is used to identify the defined terms: 
 
(I) Employer means   WZPDCL, its legal Successors or its permitted assigns. 
(II) WZPDCL  is  West Zone Power Distribution Company Limited. established in 2003 under 
the Companies Act but Operational activities started from 2005. 
(III) S & D-4 means  Sales  and Distribution Division-4. Responsible for operation and 
maintenance of electric supply system under the jurisdiction of Sales  and Distribution 
Division-4, WZPDCL,  Khulna. 
(IV) Final Completion Certificate means the Certificate issued on dates specified in the PCC 
by the Employer as evidence that the Contractor has executed the Works and Services 
assigned by the Employer from time to time in all respects as per specifications and 
Conditions of Contract. 
(V) Interim Completion Certificate means the Certificate issued by the Employer, upon 
completion of the Contract period. 
(VI) The Completion Date is the date of completion of the Contract Period. 
(VII) Scheduled Date means the date(s) by which the Contractor is required to complete any 
assigned works & Services under the Contract. 
(VIII) Contract Agreement means the Agreement entered into between the Employer and the 
Contractor, together with the Contract Documents referred to therein, including all 
attachments, appendices, and all documents incorporated by reference therein to execute, 
complete, and maintain the assigned Works and Services. 
(IX) The Employer’s Representative is any employee of the Employer authorized by the 
Employer to supervise, monitor, coordinate or direct the activities of the Contractor in 
connection with the Contract. 
(X) The Project Manager means the Employer’s Representative. 
(XI) A Variation is an instruction given by the Employer that varies the Works and Services. 
(XII) Consumer is anyone who receives electricity; accounted for or unaccounted for in the 
ledger and provided with or without meter. 
(XIII) DSS means Distribution Support Services which includes Works specified in Section: 
 
 
General Specifications and Section: Particular Specifications that the Contract requires the 
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Contractor to perform and provide or any other related Works and Services. 
(XIV) MRS means Meter Reading Sheet. 
(XV) MRC means Meter Reading Card 
(XVI) CMO means Consumer Meter Order 
(XVII) DCS means Daily Collection Sheet 
(XVIII) MRB means Meter Reading Book 
(XIX) Service Drop is the service connection cable, wire and accessories leading from 
distribution line to consumer’s premises. 
(XX) Service Connection is the installation of service drop from distribution line to the 
installed meter in the consumer premises where the service drop length is from takeoff at 
pole up to Service entrance point and loop in the length onward up to the meter. Maximum 
limit of these lengths shall be as per tariffs rules or as set by WZPDCL from time to time. 
(XXI) ITD means Information Technology Department. 
(XXII) Computer Centre means MIS and Computer dept. 

 
(y) Intended Completion Date is the date calculated from the Commencement Date as 
specified in the PCC, on which it is intended that the Contractor shall complete the Works 
and Physical services as specified in the Contract and may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 

 
Completion date is 1 (One) year from the Start Date. 
The Employer shall issue an Interim Completion Certificate after the Completion Date. The 
Final 
Completion Certificate will be issued within 6 (six) months after the completion date of the 
contract. 

 
(bb) Original Contract Price is the Contract Price stated in the PE’s Notification of Award 
(Form e-PW3-7) and further clearly determined in the PCC. 

 The original Contract price is [amount stated in the NOA] 

 
(ff) PE means a PE having administrative and financial powers to undertake procurement of 
Works and Physical services using public funds and is as named in the PCC who employs the 
Contractor to carry out the Works. 
(fff) Development Partner means the financier (partial or full) of this contract, as named in 
the PCC. 

 
The PE is 
Chief Engineer, O&M,S&D, WZPDCL, Khulna 
Address:    Bidyut Bhaban Campus, Boyra Main Road, Khulna 
Phone : 041-730484    Facsimile number: 041- 731786 
e-mail address: wzpdcl.ce@gmail.com 
 

The Development Partner is [N/A] 

 
gg) Project Manager is the person named in the PCC or any other competent person 
appointed by the PE and notified to the Contractor who is responsible for supervising the 
execution and completion of the Works and Physical services and administering the 
Contract. 

 
The Project Manager is the Employer’s Representative, any employee of the Employer 
authorised by the Employer to supervise, monitor, coordinate or direct the activities of the 
Contractor in connection with the Contract. 
Executive Engineer of the concerned S & D/ESU. 

 
(kk) Site means the places where the Permanent Works are to be executed including storage 
and working areas and to which Plant and Materials are to be delivered, and any other 
places as may be specified in the PCC as forming part of the Site. 

 The Site is located at area under S & D-4,  WZPDCL, Khulna. 

 
(nn) Start Date is the date defined in the PCC and it is the last date when the Contractor shall 
commence execution of the Works under the Contract. 
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The Start Date shall be 01/05/2020 or as will be specified by WZPDCL. 
[it is the last date when the Contractor shall commence execution of the Works under the 
Contract reasonably immediately after the Commencement Date; refer to GCC Clause 40] 
 

 
(rr) The work consists of Preventive  & break down maintenance  of 33/11KV Sub-Station, 
33KV, 11KV, 0.4KV overhead lines, underground cables and distribution Transformer & 
others related works with Meter Installation, Reconnection/disconnection, identification of 
defaulter/illegal users, consumer’s complain attend, serving notices etc. as per the direction 
of supervising authority in the area of Sales and Distribution Division-4, Khulna under 
WZPDC for 1 (One) year. 

GCC Clause 2. Interpretation 

 
2.5 Sectional completion 
If sectional completion is specified in the PCC, references in the GCC to the Works, the 
Completion Date, and the Intended Completion Date apply to any section of the Works 
(other than references to the Completion Date and Intended Completion Date for the whole 
of the Works). 

 
The Sectional Completion Dates are: N/A 

GCC Clause 3.Communications and Notices 

 
3.1 Communications between Parties such as notice, request or consent required or 
permitted to be given or made by one party to the other pursuant to the Contract shall be in 
writing to the addresses specified in the PCC. 

 
The PE’s address for the purpose of communications under this contract is : 
Contact person: Chief Engineer, O&M,S&D, WZPDCL, Khulna 
Address:    Bidyut Bhaban Campus, 35/Boyra Main Road, Khulna 
Phone : 041-730484    Facsimile number: 041- 731786 
e-mail address: wzpdcl.ce@gmail.com 
 
The Contractor’s address for the purpose of communications under this contract is : 
Contact person: 
Address: 
Tel: 
Fax: 
e-mail address: 
 

GCC Clause 6.Documents Forming the Contract and Priority of Documents 

 j. any other document listed in the PCC forming part of the Contract. 

 
Other documents forming part of the Contract are: N/A 

 

GCC Clause  9. Eligibility 

 
9.1 The Contractor and its Subcontractor(s) shall have the nationality of a country other 
than that specified in the PCC. 

 
A Contractor that is a national of, or registered in, the following countries are not eligible: 
The Contractor shall have Bangladeshi nationality. 
 
 
 
 

 
9.2 All materials, equipment, plant, and supplies used by the Contractor in both permanent 
and temporary works and services supplied under the Contract shall have their origin in the 
countries except any specified in the PCC. 
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Materials, Equipment Plants and supplies shall not have their origin in the following 
countries: Israel 

GCC Clause 13. Possession of the Site 

 
13.1 The PE shall give possession of the Site or part(s) of the Site, to the Contractor on the 
date(s) stated in the PCC. If possession of a part of the Site is not given by the date stated in 
the PCC, the PE will be deemed to have delayed the start of the relevant activities, and this 
will be a Compensation Event as stated under GCC Sub Clause 69.1(a). 

 
Possession of the Site or part(s) of the Site, to the Contractor shall be given on the following 
date(s): Within 07 (seven) days from the date of signing of Contract. 

 
19. Contractor’s Personnel 

 
19.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the PCC, to carry out the functions stated in the Schedule or 
other personnel approved by the Project Manager. 

 
As per TDS. 

GCC Clause 21. Nominated Subcontractor 

 
21.1 Nominated Subcontractor named in the Contract shall be entitled to execute the specific 
components of the Works stated in the PCC. 

 Not Applicable 
 

GCC Clause 23. Project Manager’s Decisions 
 23.1 Except where otherwise specifically stated in the PCC, the Project Manager will decide 

Contractual matters between the PE and the Contractor in its role as representative of the 
PE. 

 As Per TDS. 

GCC Clause 37. Insurance 

 
37.1 The Contractor shall provide, in the joint names of the PE and the Contractor, 
insurancecover from the Start Date to the end of the Defects Liability Period, in the amounts 
and deductibles specified in the PCC for the following events which are due to the 
Contractor’s risks: 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 
(d) Personnel injury or death. 
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The minimum insurance cover shall be: 
On Award of Contract, the Contractor shall make, insurance cover for the period from the 
Start Date to the Completion Date, in the amounts for the following events which are due to 
Contractor’s risks such as: 
(i) Comprehensive insurance for motor vehicles provided for the works and services; and 
(ii) Personal injury or death of the Contractor’s Personnel. 
 
The Policy should cover Group Life (GL), Accidental Death (AD), Permanent Total Disability 
(PTD), and Parmanent Partial Disability (PPD). Minimum Coverage Amount : Tk. 1,00,000.00 
(One Lakh) per person. The Contractor shall deliver policies and certificates of insurance to 
the Employer’s Representative, for the Employer’s approval, before the Start Date, if the 
Employer so desires. All such insurances shall provide for compensation to be payable in the 
types and proportions of currencies required to rectify the loss or damage incurred. If asked 
for but the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid from payments otherwise due to the Contractor or, if 
no payment is due, the payment of the premiums shall be a debt due. Alterations to the 
terms of insurance shall not be made without the written approval of the Employer.   
Both parties shall comply with conditions of the insurance policies. 
 
 
 
 
 
 
The Contractor shall deliver policies and certificates of insurance to the Employer’s 
Representative, for the Employer’s approval, before the Start Date, if the Employer so 
desires. Allsuch insurances shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
If asked for but the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 
Alterations to the terms of insurance shall not be made without the written approval of the 
Employer. 
Both parties shall comply with conditions of the insurance policies. 

B. Time Control 

GCC Clause 40. Commencement of Works 

 

40.1 Except otherwise specified in the PCC , the Commencement Date shall be the date at 
which the following precedent conditions have all been fulfilled and the Project Manager’s 
instruction recording the agreement of both Parties on such fulfilment and instructing to 
commence the Works is received by the Contractor: 
 
(a) signing of the contract agreement by both parties upon approval of the by relevant 
authorities; 
(b) possession of the Site given to the Contractor as required for the commencement of the 
Works; and 
(c) receipt by the Contractor of the Advance Payment under GCC Clause 75 provided that the 
corresponding Bank Guarantee has been delivered by the Contractor, if any. 
 

 
Commencement Date of Works shall be as follows; 
01/05/2020 or as will be specified by WZPDCL. 
 

GCC Clause 42. Programme of Works 

 
42.1 Within the time stated in the PCC, the Contractor shall submit to the Project Manager 
for approval a programme of Works showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The programme may be in the form of an 
Implementation Schedule prepared in any software or other form acceptable to the Project 
Manager. 

   • The Contractor shall complete all the Works and Services assigned from time to time by 
the Sales & Distribution offices in accordance with the schedule. 

• If required by the concerned Sales & Distribution Division, the Contractor shall submit 
from time to time to the Employer for approval, a written Programme showing the general 
methods, arrangements, order, and timing for the Works & Services within the period 
specified by the Network Operation & Customer Service Sales & Distribution office. 

• The Employer’s approval of the Programme shall not alter the Contractor’s obligations. 
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The Contractor may revise the Programme and submit it to the Employer again at any 
time. 

• The Contractor shall submit a Programme for the Works within 15 days of signing the 
Contract. 

• The Contractor shall prepare and submit a quarterly Schedule and Target of the tendered 
Works and Services to the Employer’s representative for information and subsequent 
approval by the appropriate authority of the Employer. 

 

 42.2 The Contractor shall submit to the Project Manager for approval of an updated 
Programme at intervals no longer than the period stated in the PCC. An update of the 
Programme shall be a Programme showing the actual progress achieved on each activity and 
the effect of the progress achieved on the timing of the remaining work, including any 
changes to the sequence of the activities. 

 
The Contractor shall submit the work’s update report to the Project Manager in every 
month.  
 
  
42.3 If the Contractor does not submit an updated Programme of Works at the intervals as 
stated under GCC Sub Clause 42.2, the Project Manager may withhold an amount as stated in 
the PCC from the next payment certificate and continue to withhold this amount until the 
next due payment after the date on which the overdue Programme of Works has been 
submitted. 

 
The amount to be withheld for late completion of work which is assinged by the Project 
Manager shall be maximum 10% (ten percent) of the cost of the Works and Services under 
the programme or the monthly bill which is higher. 

GCC Clause Contractor’s Performance: 

 
1. The Contractor shall carry out the Works and Services in accordance with the stipulations 
in Section 7: General Specifications and Section 8: Particular Specifications .Performance of 
the Contractor shall be evaluated on a monthly and biannual basis, for which purpose the 
form no WZPDCL DSS 001 in section 7 or as amended by the employer from time to time 
shall be followed. 
2. None of the Contractor’s personnel shall be involved in any activity detrimental to the 
interest of the Employer. In the evaluation of the Contractor’s work performance, the factors 
as stated in the PCC shall be taken into consideration. 
 
Performance Evaluation Clause: 

(i) Performance evaluation on account of removal / replacement of personnel of the 
Contactor as per the provision given below : 
 

The Contractor shall provide/replace personnel and logistics as reasonably demanded by 
the Employer. Should the continued employment of any person by the Contractor be deemed 
by the Employer to be prejudicial to the interests of the Employer, the Contractor will be 
informed in writing accordingly and the person shall be withdrawn and replaced by 
someone of equivalent or higher competence and experience. 
For each case a warning letter will be issued to the Contractor. If the number of such 
warning exceeds 2 (two) in each quarter or a total of 6 (six) within the contract period, then 
the Contractor may be considered ineligible for participation in any subsequent Tender of 
WZPDC for DSS and may also invoke application of termination clause. 
 
(ii) The Contractor will be negatively marked in the evaluation of their performance in the 
following manner : 
(a) Replacement of personnel on request of the Contractor : 5 points per person 
(b) Replacement of personnel on demand of the Employer : 10 points per person 
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(c) Failure of the Contractor to comply with the requirement: 2 points per person per month 
(The Contractor shall pay the remuneration of all its Personnel engaged for the Works and 
Services under the Contract within 7th (seventh) day of each month.) 
 
(iii) Each case of withdrawal / replacement of personnel shall be recorded by the Employer’s 
representative and the Contractor shall be communicated in writing. 
 
(iv) Performance evaluation of the contractor shall also be made on monthly and biannual 
basis for the contractor’s personnel and Logistics. This will be guided by formats developed 
and agreed upon jointly by the employer and the contractor. 
 
The performance of the contractor shall be evaluated as per KPI requirement and target set 
by the concerned SE/XEN for that particular Sale and Distribution Division. If the 
performance is not found satisfactory in achieving KPI requirement and target set by the 
concerned SE/XEN, then the contract may be terminated at any stage of the contract period. 

GCC Clause 57. Correction of Defects 

 
57.1 The Project Manager shall give notice to the Contractor, with a copy to the PE and 
others concerned, of any Defects before the end of the Defects Liability Period, which begins 
at Completion Date, and is defined in the PCC. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

 • The Employer’s representative shall check the Contractor’s Works and Services and notify 
theContractor of any reported Defects and Discrepancies. Such checking shall not affect the 
Contractor’s responsibilities. The Contractor shall bear the cost of any repeated checking. 

• Every time the Contractor is informed of the Discrepancy / Defect, the Contractor shall 
correct the same at its own cost and responsibility within the reasonable standard time. 

• The Defects Liability Period is 03 months. 
D. Cost Control 

GCC Clause 66. Payments to the Contractor 

 
66.3 Payments due to the Contractor in each certificate shall be made into the Bank Account 
in any scheduled Bank of Bangladesh of the title of the Contract specified in the PCC, 
nominated by the Contractor in the currency specified in the Contract. 

 

1. All payment shall be made in Bangladeshi Taka. 
2. Payments shall be made on a monthly basis. Monthly work statement showing item wise 
actual quantity of work done shall have to be submitted with the bill. 
3. Payments shall be made on the basis of item rates in the BOQ and shall be applicable only 
for Works and Services provided by the Contractor during the billing month. 
4. Payments shall be adjusted for deductions for penalty and retention, if any. The Employer 
shall pay the Contractor the amounts certified by the Employer’s representative within 
twenty-eight (28) days of the date of submission of each monthly bill. There shall however 
be no interest payable for late payment, if any. 
5. In case of the amount payable to the Contractor not being finalized within a reasonable 
period, 50% of the invoice may be paid to the Contractor as an interim payment, which will 
subsequently be adjusted with the actual payment. 
6. Other specific terms of payment, if there be any, shall be as stated in the PCC. 
7. Payments shall be made by the concerned Regional Accounting Office(RAO) through 
respective Sales & Distribution Division by account payee cheque in favour of the 
Contractor. 
8. Actual VAT and Income Tax shall be deducted at source as per Government Rules in force. 
The Contractor shall be entirely responsible for all taxes, duties, license fees, and other such 
levies imposed by GOB or other statutory bodies. 
9. The quantity mentioned is a base line indication, which may be increased or decreased as 
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per the actual field requirements. 
10. Payment of Uniform/Liveries to be made once in a year on submission of Bill. 
11. Uniform/Liveries to be provided on execution of contract. 
 

61. Changes in the Quantities 
Whatever may be specified in Clause 61 of GCC, the following would prevail: 
The nature of Works and Services is such that the actual quantity/volume of Works and 
Services to be performed each month may varied widely. The item rate in the Bill of 
Quantities is the prime factor in billing for the Works and Services performed. Accordingly, 
the Contractor shall be responsible only for the Works and Services assigned by the 
Employer. 
 

62. Variations 
Variation to the contract may be made following PPR 08. 
 

1. The variations may be applied on account of the following: 
i) Increase or decrease in quantity of Works and Services. 
ii) Omission of any item of Works and Services in the BOQ. 
iii) Inclusion of any non-scheduled item related to DSS. 
 

2. In case of non-scheduled items, the respective Contractor shall claim rates supported with 
appropriate rate analysis which will be examined and finalized by The Employer upon 
discussions with the Contractor. The decisions of The Employer shall be final. Non-
scheduled Works and Services shall only be done, with a written agreement, after settling 
the rate in advance. Generally,the total variation value of scheduled and non-scheduled 
items shall not exceed 15% of the total contract value.In special case, the limit may be 
relaxed following PPR 08. 
3. No variation shall in any way vitiate or invalidate the Contract but the value (if any) of all 
such variations shall be taken into account in ascertaining the amount to be paid to the 
Contractor. 

GCC Clause 69. Compensation Events 

 
(m) Other Compensation Events described in the Contract or determined by the Project 
Managerin the PCC shall apply. 

 

1. The following shall be Compensation Events: 
(a) The Employer orders suspension of assigned Works and Services, in writing, for which 
the Contractor is not liable but causes to incur financial loss on account of idle manpower. In 
such case, only the minimum wages stipulated in the Tender Document for the personnel 
related to perform the assigned particular item of Works and Services shall be taken into 
consideration for payment. 
(b) The effects on the Contractor of any of the Employer’s Risks. 
(c) A situation of Force Majeure has occurred [i) “Force Majeure” means an event or 
situation beyond the control of the Contractor that is not foreseeable, is unavoidable, and its 
origin is not due to negligence or lack of care on the part of the Contractor. Such events may 
include, but not be limited to, acts of the Employer in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine restrictions, and transportation embargoes. 
ii) If a Force Majeure situation arises, the Contractor shall promptly notify the Employer in 
writing of such condition and the cause thereof. Unless otherwise directed by the Employer 
in writing, the Contractor shall continue to perform its obligations under the Contract as far 
as is reasonably practical, and shall seek all reasonable alternative means for performance 
not prevented by the Force Majeure event. iii) The Contractor shall not be liable for 
forfeiture of its Performance Security, or termination for default if and to the extent that its 
delay in performance or other failure to perform its obligations under the Contract is the 
result of an event of Force Majeure.]. 
 

2. If a Compensation Event would cause additional cost or would prevent the Works and 
services being completed within a reasonable period before the Scheduled Date, the 
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Contract Price may be increased and/or the particular scheduled date shall be extended. The 
Employer, whose decision is final, shall decide whether and by how much the Contract Price 
may be increased and whether and/or by how much the Scheduled Date shall be extended. 
 

3. The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not 
having cooperated with the Employer’s representative. 

GCC Clause 71. Price Adjustment 

 

71.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 
PCC. If so provided, the amounts as certified in each payment certificate, before deducting 
for Advance Payment, shall be adjusted by applying the respective price adjustment factor to 
the payment amount. The formula indicated below applies: 
 

P= A B (Im/Io) 
where: 
P is the adjustment factor 
A and B are Coefficients specified in the PCC, representing the nonadjustable and adjustable 
portions, respectively, of the Contract; and  
Im is the Index during the month the work has been executed and Io is the Index prevailing 
twenty eight (28) days prior to the deadline for submission of Tender. 
 

The Indexes to be used is as published by the Bangladesh Bureau of Statistics (BBS) on a 
monthly basis. In case not available, then other countries or authorities of the sources 
mentioned in Appendix to the Tender may be used. 

 
The Contract is not subject to price adjustment. 
 

GCC Clause 72. Retention  Money 

 
72.1 The PE may retain from each progressive payment due to the Contractor at the 
percentage specified in the PCC until completion of the whole of the Works under the 
Contract. 

 

The proportion of payments to be retained against each monthly bill is 5% (five percent) of 
the certified bill. Whatever may be specified in Clause 72 of GCC, the following would 
prevail: 
• The total payable retention money shall be paid within 03 (Three) months after 

completion of the Contract period. 
• The Final Completion Certificate will be issued within 6 (six) months after the completion 

date of the contract. 
 

GCC Clause 73. Liquidated Damages 

 

73.1 The Contractor shall pay liquidated damages to the PE at the rate per day stated in the 
PCC for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in the PCC. The PE 
may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s liabilities. 

 
Not Applicable. 
 

GCC Clause 74. Bonus 

 

74.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day if stated in 
the PCC for each day (less any days for which the Contractor is paid for acceleration) that the 
Completion of the whole of the Works is earlier than the Intended Completion Date. The 
Project Manager shall require certifying that the Works are complete, although they may not 
have fallen due to being complete as per approved updated Programmed of Works. 
 

 Not Applicable. 
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GCC Clause 75. Advance Payment 

 

75.1 If so specified in the PCC, the PE shall make advance payment to the Contractor of the 
amounts and by the dates stated in the PCC against provision by the Contractor of an 
Unconditional Bank Guarantee in a form and by a bank acceptable to the PE in an amount 
equal to the advance payment. The Guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the Guarantee shall be progressively reduced 
by the amounts repaid by the Contractor. Interest will not be charged on the advance 
payment. 

 
Not Applicable. 
 

GCC Clause 77. Provisional Sums 

 

77.2 Plants, Materials or Services to be purchased by the Contractor under the provisions of 
GCC Sub Clause 77.1 from Nominated Subcontractor(s) or for meeting the other 
expenditures under the Contract, and for which there shall be included in the Contract price, 
the actual amounts paid or due to be paid by the Contractor, and a sum for VAT, profit and 
overhead charges, as applicable, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate stated in the PCC. 

 
Not Applicable. 
 

E. Completion of the Contract 

GCC Clause 84. As-built Drawings and Manuals 

 
84.1 If “As Built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the PCC. 

 Not applicable. 

 

84.2 If the Contractor does not supply the Drawings and/or Manuals by the dates specified 
in GCC Sub Clause 84.1, or they do not receive the Project Manager’s approval, the Project 
Manager shall withhold a nominal amount specified in the PCC from payments due to the 
Contractor. 

 Not applicable. 

GCC Clause  

 

Minimum Salary Clause: 
The Contractor shall ensure that all employees of the contractor engaged for Works and 
Services under the Contract shall have individual bank accounts through which contractor 
shall pay their minimum monthly remuneration as mentioned in the TDS. The contractor 
shall pay the current month’s remuneration of all its employees within 7th (seventh) day of 
next month.  
The Contractor’s monthly bills submitted to the Employer shall be accompanied by a 
statement with the name & designation of the personnel engaged for Works and Services 
under the Contract along with the respective bank account number through which the 
employee’s remuneration has been paid. Bank statement must show the payment of 
remuneration of each employee.  
The statement will be verified with the issuing bank by the concerned S & D office. If any 
evidence of fraudulent practice is found regarding this statement, the contractor will be 
penalized amounting equal to the invoiced bill. Penal money will be deducted from the 
monthly payment of the contractor. Failure to comply with minimum monthly remuneration 
as mentioned in the TDS may also lead to cancellation of contract. 
 
Penalty Clause: 
The Contractor shall have to strictly comply with the requirements of providing the 
Personnel and the logistic as stipulated in the Section 8: Particular Specifications. On failure 
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to fulfill the requirements a penalty shall be imposed on the Contractor for the reasons and 
in methods as specified in the PCC.  
The penalty will be deducted from the Contractor’s monthly invoice. If the penal amount 
exceeds the monthly billed amount, then this would be realized from the subsequent 
monthly bills/retention money/performance guarantee. 
The reasons and methods of imposition of penalty are as follows: 
(a) Penalty at the rate of 2000/- (Taka Two Thousand) per day for failure to provide any of 
the Pick-Up (Mini Truck), if such departure is not found on account of genuine ground. 
(b) For failure to provide each item of tools and equipment, penalty shall be imposed in the 
following manner for each incident of detection: 
(No. of items not found  x  Tk. 100  x  each month)= Tk. -----. 
(c) For absence of all gang personnel from duty for each shift, a penalty of 2.5% of the 
monthly contracted amount will be imposed (beside deduction of minimum specified 
remuneration of the respective personnel). 
(d) In case of individual absence of personnel from duties per day without prior approval of 
the Employer’s representative, penalty may be imposed by deduction of an amount 
proportionate to 1.5 times of calculated daily specified (minimum) remuneration of the 
respective person. 
 
(e) If the biannual performance appraisal rating of any of the key personnel falls below 60%, 
penalty may be imposed by deduction of an amount equal to 1% of the last certified biannual 
bill. 
(f) If the target of Key Performance Indicator (System Average Interruption Duration Index 
(SAIDI)) without Load shedding), System Average Interruption Frequency Index (SAIFI) 
without Load shedding), as assigned by concerned SE, O & M Circle is not fulfilled by 
contractor, penalty will be imposed 2% on contract value. 
(g) If the application of Performance Evaluation Clause results in total negative marking in 
each 6 months exceeds 30 points due to (ii) (a) or 20 points due to (ii) (b) or 50 points due 
to (ii) (c) or 80 points due to (ii) (a) , (ii) (b) and (ii) (c) combined, then penalty @ 3% of the 
biannual total certified billed amount will be imposed upon the Contractor and the same will 
be adjusted from their due bills. If the total negative marks exceed 110 points within 12 
(twelve) months, then the contractor may be considered ineligible for participation in any 
subsequent tender for DSS in WZPDCL and that may also invoke application of Termination. 
 

GCC Clause 90. Payment upon Termination 

 

90.1 If the Contract is terminated because of a fundamental breach of Contract under GCC 
Sub Clause 89.1 by the Contractor, the Project Manager shall issue a certificate for the value 
of the Works done and Plant and Materials ordered less advance payments received up to 
the date of the issue of the certificate and less the amount from percentage to apply to the 
contract value of the works not completed, as indicated in the PCC. If the total amount due to 
the PE exceeds any payment due to the Contractor, the difference shall be a debt payable to 
the PE. 
 

 
The percentage to apply to the contract value of the works not completed, representing the 
PE’s additional cost for completing the uncompleted Works, is 20 percent. 
 

G. Claims, Disputes and Arbitration 

GCC Clause 94. Settlement of Disputes 

 

94.2 Adjudication 
(a) If the Contractor believes that a decision taken by the Project Manager was either outside 
the authority given to the Project Manager by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the Adjudicator within fourteen (14) days of 
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notification of the Project Manager’s decision in writing. 
(b) The Adjudicator named in the PCC is jointly appointed by the parties. In case of 
disagreement between the parties, the Appointing Authority designated in the PCC shall 
appoint the Adjudicator within fourteen (14) days of receipt of a request from either party. 
 
(c) The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) 
days of a dispute being referred to it. 
 
(d) The Contractor shall make all payments (fees and reimbursable expenses) to the 
Adjudicator, and the PE shall reimburse half of these fees through the regular progress 
payments. 
(e) Should the Adjudicator resign or die, or should the PE and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract; a new 
Adjudicator will be jointly appointed by the PE and the Contractor. In case of disagreement 
between the PE and the Contractor the Adjudicator shall be designated by the Appointing 
Authority within fourteen (14) days of receipt of a request from either party as stated under 
GCC Sub Clause 94.2 (b) 
 

 

Amicable Settlement 
The Employer and the Contractor shall use their best efforts to settle amicably all disputes 
arising out of or in connection with this Contract or its interpretation. 
 
The Adjudicator jointly appointed by the parties is: 
Name: 
Address: 
Tel No: 
Fax No: 
e-mail address: 
In case of disagreement between the parties, the Appointing Authority for the Adjudicator is 
the President of the Institution of Project Managers, Bangladesh. 

 

94.3 Arbitration 
 

(a) If the parties are unable to reach a settlement as per GCC Clauses 94.1 and 94.2 within 
twenty-eight (28) days of the first written correspondence on the matter of disagreement, 
then either party may give notice to the other party of its intention to commence arbitration 
in accordance with GCC Sub Clause 94.3(b). 
 

(b) The arbitration shall be conducted in accordance with the Arbitration Act (Act No 1 of 
2001) of Bangladesh as at present in force and in the place shown in the PCC. 

 
The arbitration shall be conducted in the place mentioned below; 
Chairman, IEB, Dhaka, Bangladesh and in accordance with the Arbitration Act (Act No 1 of 
2001) of Bangladesh as at present in force. 
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Section 5. Tender and Contract Forms 
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Section 5. Tender and Contract Forms 

 

Form Title 

 Tender Forms 

PW3 – 1 Tender Submission Letter 

PW3 – 2 Tenderer Information  

PW3 – 3 JV Partner Information (if applicable) 

PW3 – 4 Subcontractor Information (if applicable) 

PW3 – 5 Personnel Information  

PW3-5A Tenderer’s Past Performance Information 

PW3-5B Tenderer’s Capacity Information 

PW3 – 6 Bank Guarantee for Tender Security (when this option is chosen) 

PW3 - 7 Bank’s Letter of Commitment for Line of Credit (when this option is chosen) 

 Contract Forms 

PW3 – 8 Notification of Award  

PW3 – 9 Contract Agreement 

PW3 – 10 Bank Guarantee for Performance Security (when this option is chosen) 

PW3 –11 Bank Guarantee for Advance Payment (if applicable) 

PW3 –12 Bank Guarantee for Retention Money  Security (when this option is chosen) 

 
 
 

 
Forms PW3-1 to PW3 -7 comprises part of the Tender Format and should be completed 
as stated in ITT Clauses 24. 
 
Forms PW3-8 to PW3 -12comprises part of the Contract as stated in GCC Clause 6. 
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Tender Submission Letter (Form PW3-1) 
 

[This letter should be completed and signed by the Authorised Signatory 
 on the Letter-Head Pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of the Procuring Entity] 

[Address of the Procuring Entity] 

Date: 

Invitation for Tender No: IFT No. __________________________ 

Tender Package No: Package No. _____________________ 

Lot No: (when applicable) Lot No. ___________________________ 

 

 We, the undersigned, tender to execute in conformity with the Tender Document, the 
following Works and physical services, viz: 

 

 

 

 

In accordance with ITT Clause 27and 28, the following price applies to our Tender: 

 

The Tender price is: 

(ITT Sub Clause 27.4 and 28.1) 

Tk._________________________ 

[in figures] 

Taka________________________ 

[in words] 

The advance payment (when applicable) is: 

[insert the amount based on  percentage of the Tender 
Price] 

(GCC Sub Clause 73.1) 

Taka________________________ 

[in words] 

Taka________________________ 

[in words] 

and we shall accordingly submit an Advance Payment Guarantee in the format shown in 
Form PW3–10. 
 

In accordance with ITT Sub Clauses 27.6, the following discounts shall apply to our 
Tender: 

The unconditional discount proposed in this 
package/Lot is: 

 

In Percentage(%).----------------- 

 

 

The discount shall be equally applicable on all 
the items of BOQ after arithmetical correction. 
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In signing this letter, and in submitting our Tender, we also confirm that: 
 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 33.1) and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

 
(b) a Tender Security is attached in the form of a [state Pay Order, Bank Draft, Bank 

Guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 36.1) 
and valid for a period of twenty-eight (28) days beyond the Tender Validity date;  

 
(c) if our Tender is accepted, we commit to furnishing a Performance Security within 

the time stated under ITT Sub Clause 66.2 in the amount stated in the Tender 
Data Sheet (ITT SubClauses65.1) and in the form specified in the Tender Data 
Sheet(ITT Sub Clause 66.1) valid for a period of twenty-eight (28) days beyond 
the date of issue of the  Completion Certificate  of the Works; 

 
(d) we have examined and have no reservations to the Tender Document, issued by 

you on [insert date];including Addendum to Tender Document No(s) [state 
numbers] , issued in accordance with the Instructions to Tenderers (ITT Clause 
11). [insert the number and issuing date of each addendum; or delete this 
sentence if no Addendum has been issued]; 

 
(e) we, including as applicable, any JV partner or Subcontractor for any part of the 

contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 

 
(f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 

Clause 40.3 
 or 

we are submitting this Tender as the partners of a JV, comprising the following 
other partners in accordance with ITT Sub Clause 40.3; 

 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   

 
(g) we are not a Government owned entity as defined in ITT Sub Clause 5.3 
or 

we are a Government owned entity, and we meet the requirements of ITT Sub 
Clause 5.10; 

 
(h) we, including as applicable any JV partner, declare that we are not associated, 

nor have been associated in the past, directly or indirectly, with a consultant or 
any other entity that has prepared the design, specifications and other documents 

            in accordance with ITT Sub Clause 5.6; 
 
(i) we, including as applicable any JV partner or Subcontractor for any part of the 

contract resulting from this Tender process, have not been declared ineligible by 
the Government of Bangladesh on charges of engaging in corrupt, fraudulent, 
collusive or coercive practices in accordance with ITT Sub Clause 5.7; 
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(j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 
not to indulge in such practices in competing for or in executing the Contract; 

 

(k) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Works Name of Subcontractor with  Location 
and District 

  

  

  

 

(l) we, including as applicable any JV partner, confirm that we do not have a record 
of poor performance, such as abandoning the works, not properly completing 
contracts, inordinate delays, or financial failure as stated in ITT Clause 5.8, and 
that we do not have, or have had, any litigation against us, other than that stated 
in the Tenderer Information (Form PW3-2); 

 

(m) we are not participating as Tenderer in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute 
the acceptance of our Tender and shall become a binding Contract between us, 
until a formal Contract is prepared and executed; 

 

(n) we, including as applicable any JV partner, confirm that we do not have a record 
of insolvency, receivership, bankrupt or being wound up, our business activities 
were not been suspended, and it was not been the subject of legal proceedings in 
accordance with ITT Sub Clause 5.9; 

 

(o) we, including as applicable any JV partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.5;   

 

(p) we understand that you reserve the right to reject all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderer, in accordance 
with ITT Clause 60. 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JV, add other boxes and sign 
accordingly]. 
Attachment 1: 
[ITT Sub Clause 40.3] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer 
 
[and, if applicable] 
Attachment 2: 
[ITT Sub Clause 29.2(b)]  
Copy of the JV Agreement / Letter of Intent to form JV with draft proposed Agreement 
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Tenderer Information (Form PW3-2) 
 

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: IFT No] 

Tender Package No: [ Package No] 

Lot No (when applicable) [Lot No)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5& 29] 

1.1 Nationality of individual or country 
of registration 

 

1.2 Tenderer’s legal title  

1.3 Tenderer’s registered address  

 

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 

A. No pending litigation             □[if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Year Matter in dispute Value of 
Pending Claim 
in Taka 

Value of 
Pending 
Claim as 
Percentage of 
Net Worth 
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1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable  for National Tenderers  

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number(TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause32] 

2.1 General Experience in Construction Works of Tenderer [State years of experience]   

2.2 Specific Experience in Construction Works  of Tenderer   

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

 

Name of Contract  

 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

2.3 

 

 

 

 

 

 

 

 

Average annual construction turnover [ITT Sub Clause15.1(a)]   

[total certified payments received for contracts in progress or completed under public sector for 
a period as stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the 
period reported] 

Year Currency               Amount 

Taka or Equivalent Taka 
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2.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements the Tenderer shall submit , as applicable, the documents 
mentioned in ITT Sub Clause 32.1(d)  

2.5 Contact Details [ITT Sub Clause 32.1 (h) ]  

Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s) 
that may provide references, if contacted by this Procuring Entity 

 

2.6 

 

Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(f)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 

 

     

     

[Tenderer to complete details of as many personnel as are applicable.Each personnel listed above should 

complete the Personnel Information (Form PW3-5)] 

2.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 
32.1(g)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or 
seller) 

    

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 

 
 



 

 

 

JV Partner Information (Form PW3-3) 
[This Form should be completed by each JV partner]. 

 
 

Invitation for Tender No: [ IFT No] 

Tender Package No: Package No] 

Lot No. (when applicable) [ Lot No)] 

 

1. Eligibility Information of the JV Partner [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or country 
of registration 

 

 

1.2 JV Partner’s legal title 

 

 

1.3 JV Partner’s registered address 

 

 

 

1.4 JV Partner’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Others 

[please describe, if applicable] 

 

1.5 JV Partner’s year of registration  

1.6 JV Partner’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 

A. No pending litigation             □[if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Year Matter in dispute Value of 
Pending Claim 
in Taka 

Value of 
Pending 
Claim as 
Percentage of 
Net Worth 



 

 

 

 

     

     

1.8 JV Partner to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for  national JV Partners only                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

1.9 JV Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JV Partner’s Tax Identification 
Number(TIN) 

 

[The foreign JV Partners, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured, if it can be specified [ITT Sub 
Clause 18.2] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JV Partners[ITT Clause 32] 

3.1 General Experience in Construction Works of JV Partners[State years of experience]   

3.2 Specific Experience in Construction Works  of JV Partners 

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

 

Name of Contract  
 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 
 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

3.3 

 

 

 

Average annual construction turnover [ITT Sub Clause15.1(a)]   

[[total certified payments received for contracts in progress or completed under public sector 
for a period as stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the 
period reported]] 

Year Currency               Amount 

Taka or Equivalent Taka 



 

 

   

3.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements the JV Partners shall submit , as applicable, the documents 
mentioned in ITT Sub Clause 32.1(d)  

3.5 Contact Details [ITT Sub Clause 32.1 (h) ]  

Name, address, and other contact details of JV Partner’s Bankers and other Procuring 
Entity(s) that may provide references, if contacted by this Procuring Entity 

 

3.6 

 

Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(f)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 

 

     

     

[JV Partners to complete details of as many personnel as are applicable.Each personnel listed above should 
complete the Personnel Information (Form PW3-5)] 

3.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 
32.1(g)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or 
seller) 

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 



 

 

Subcontractor Information (Form PW3-4) 
 

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5& 29] 

1.1 Nationality of Individual or country 
of Registration 

 

 

1.2 Subcontractor’s legal title 

 

 

1.3 Subcontractor’s registered address  

1.4 Subcontractor’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Other 

(please describe) 

 

1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies of 
the following original documents 

All documents to the extent relevant toITT Clause 5 
and 29 in support of its qualifications  

The following two information are applicable for national  Subcontractors  

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 

 

1.9 Subcontractor’s Tax Identification 
Number(TIN) 

 

[The foreign Subcontractors , in accordance with ITT sub Clause 5.1, shall provide evidence  by a 
written declaration to that effect  to demonstrate that it meets the criterion] 

 

 



 

 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 

2.1 Elements of Activity Brief description of Activity 

   

2.2      List of Similar Contracts in which the proposed  Subcontractor had been engaged 

 Name of Contract 
and Year of 
Execution 

 

Value of Contract  

Name of Procuring 
Entity 

  

Contact Person and 
contact details 

  

Type of Work 
performed  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

Personnel Information (Form PW3-5) 
[This Form should be completed for each person proposed by the Tenderer in Form PW3-2 & PW3-3, where applicable] 

 

Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

A. Proposed Position (tick the relevant box) 

 Foreman   Lineman/Electrician  Helper 

 Driver     

B. Personal Data 

Name  

Date of Birth  

Years overall experience  

National ID Number  

Years of employment with the Tenderer  

Professional Qualifications: 

1. 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of Procuring Entity 

(working under): 

 

Address of Procuring Entity 

(working under): 

 

 

Present Job Title:  

Years with present Procuring Entity:  

Tel No: Fax No: e-mail address: 

Contact [manager/personnel officer]: 

D. Professional Experience 

Summarise professional experience over the past twenty years, in reverse chronological order. Indicate particular 
technical and managerial experience relevant to the project. 

 From To Company / Project / Position / Relevant technical and management experience. 

1    

2    

 

 

 

 



 

 

Tenderer’s Past Performance Information (Form PW3-5A) 
Invitation for Tender No: IFT No] 

Tender Package No: [ Package No] 

Lot No (when applicable) [Lot No)] 

Date of IFT Publication:  

Name of the Tenderer:  

[Note: If the Tenderer is a JV, each partners of the JV (Lead & Others) have to fill the 
form separately]  

Name of JV Partner (If the tender is JV):  

Business Share of JV Partner:  

Role in JV [Lead/other]:  

 

(A) List of Successfully Completed Contract during the last 5 years from IFT Date under 

the organization of the Procuring Entity inviting tender: 

SL 

No 

Name of Works Contract Value of works 

Contract 

Date of actual 

completion 

1    

2    

3    

 

 

(B) List of On-Going Works / Current Commitment Under any Organization: 

SL 

No 

Name of On-Going 

Works and Current 

Commitments 

Value of 

the work 

Date of 

Signing 

Contract 

Date of 

completion 

of contract 

Name of 

Organization 

1      

2      

3      

 

 



 

 

Tenderer’s Capacity Information (Form PW3-5B) 
Invitation for Tender No: IFT No] 

Tender Package No: [ Package No] 

Lot No (when applicable) [Lot No)] 

Date of IFT Publication:  

Name of the Tenderer:  

[Note: If the Tenderer is a JV, each partners of the JV (Lead & Others) have to fill the 
form separately]  

Name of JV Partner (If the tender is JV):  

Business Share of JV Partner:  

Role in JV [Lead/other]:  

 

List of certified payment for ongoing or Completed Contract under any government 

Organization for the year in which maximum value of work performed within 5 years 

from IFT Date. 

SL 

No 

Name of Works contract Value of 

Contract 

Date of 

Signing 

Contract 

Date of 

completion 

of contract 

1     

2     

3     

4     

 



 

 

Bank Guarantee for Tender Security (Form PW3-6) 
 

[This is the format for the Tender Security to be issued by any scheduled Bank of Bangladesh in accordance with ITT 
Clause 35 & 36] 

 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 
TENDER GUARANTEE No: [insert number] 

 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to 
you its Tender dated [date of Tender] (hereinafter called “the Tender”) for the execution of the Works of 
[description of works] under the above Invitation for Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tender must be supported by a 
Bank Guarantee for Tender Security. 
 
At the request of the Tenderer, we [name of Bank] hereby irrevocably unconditionally  undertake to pay 
you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount 
in figures and words] upon receipt by us of your first written demand accompanied by a written 
statement that the Tenderer is in breach of its obligation(s) under the Tender conditions, because the 
Tenderer: 

a. has withdrawn its Tender after opening of Tenders but within the validity of the Tender   Security; 
or         

b. refused to accept the Notification of Award (NOA) within the period as stated under ITT; or  

c. failed to furnish Performance Security within the period stipulated in the NOA; or  

d. refused to sign the Contract Agreement by the time specified in the NOA; or 

e. did not accept the correction of the Tender price following the correction of the   arithmetic errors 
as stated under ITT. 

 

 
This guarantee will expire  
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of  a copy of the Contract 
Agreement signed by the Tenderer  or  a copy of the Performance Security  issued to you in 
accordance with the ITT; or 

(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the expiration of 
the Tenderer’s Tender Validity period, being [date of expiration of the Tender Validity  plus 
twenty-eight (28) days ]. 

 
Consequently, we must receive at the above-mentioned office any demand for payment under this 
guarantee on or before that date. 
 

 

 
Signature 

 

 
Signature 

 

 

 

 



 

 

Letter of Commitment for Bank’s Undertaking for Line of Credit 

(Form PW3-7) 
 
[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in accordance with ITT Clause 

32.1(d)] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 

CREDIT COMMITTMENT No: [insert number] 

 
 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to 
you its Tender (hereinafter called “the Tender”) for the execution of the Works of [description of works] 
under the above Invitation for Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tenderer’s Financial Capacity i.e. 
Liquid Asset must be substantiated by a Letter of Commitment of Bank’s Undertaking for Line of Credit. 
 
At the request of, and arrangement with, the Tenderer, we [name and address of the Bank] do hereby 
agree and undertake that [name and address of the Tenderer] will be provided by us with a revolving line of 
credit, in case awarded the Contract, for execution of the Works viz.[insert name of works], for an amount 
not less than BDT[in figure] ( in words) for the sole purpose of the execution of the above Contract. This 
Revolving Line of Credit will be maintained by us until issuance of “Taking-Over Certificate” by the 
Procuring Entity. 
 
 
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter 
of Commitment. 
 
 
 
 
 
 
 
 
 
 

 

 
Signature 

 

 
Signature 

 
 

 

 

 

 

 

 

 

 
 
 
 



 

 

Notification of Award (Form PW3-8) 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 
 

 

 
This is to notify you that your Tender dated [insert date] for the execution of the Works for [name of 
project/Contract] for the Contract Price of Tk [state amount in figures and in words], as corrected 

and modified in accordance with the Instructions to Tenderers, has been approved by [name of 
Procuring Entity]. 
 
You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days of its 
issuance in accordance with ITT  Clause 64 

ii. furnish a Performance Security in the form as specified and in the amount of Tk 
[state amount in figures and words] ,within fourteen (14) days of acceptance of this 
Notification of Award  but not later than (specify date), in accordance with ITT 
Clause 65 & 66. 

iii. sign the Contract within twenty-eight (28)days of issuance of this Notification of 
Award  but not later than (specify date), in accordance with ITT  Clause 70. 

 

You may proceed with the execution of the Works only upon completion of the above tasks. You 
may also please note that this Notification of Award shall constitute the formation of this Contract    
which shall become binding upon you.  

 
We attach the draft Contract and all other documents for your perusal and signature. 
 
 
 
 
 
 
  

 
Signed 

  
Duly authorised to sign for and on behalf of 
[name of Procuring Entity] 

  

Date: 
 

 



 

 

Contract Agreement (Form PW3-9) 
 
THIS AGREEMENT made the [day] day of [month][year] between [name and address of Procuring 
Entity] (hereinafter called “the Procuring Entity”) of the one part and [name and address of Contractor] 
(hereinafter called “the Contractor”) of the other part: 
 
WHEREAS the Procuring Entity invited Tenders for certain works, viz, [brief description of works] and 
has accepted a Tender by the Contractor for the execution of those works in the sum of Taka [Contract 
Price in figures and in words] (hereinafter called “the Contract Price”). 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract hereafter referred to. 
 
2. The documents forming the Contract shall be interpreted in the following order of priority: 
 

(a) the signed Contract Agreement 
(b) the  Notification of Award 
(c) the completed Tender and the Appendix to the Tender 
(d) the Particular Conditions of Contract 
(e) the General Conditions of Contract 
(f) the Technical Specifications 
(g) the General Specifications 
(h) the Drawings 
(i) the priced BOQ and the Schedules 
(j) any other document listed in the PCC forming part of the Contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute 
and complete the works and to remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 

 
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein, the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the laws of Bangladesh on the day, month and year first written above. 
 
 
 

For the Procuring Entity For the Contractor 

Signature 
 

  

Name 
 

  

National ID No.   
Title 
 

  

In the presence of Name 
 

  

Address   



 

 

 

Bank Guarantee for Performance Security (Form PW3-10) 
 
[This is the format for the Performance Security to be issued by any  scheduled Bank of Bangladesh in accordance with 

ITT Clause 65, 66,  67 & 68] 

 
 

 
Contract No: [insert reference number] 
 
 

Date: [insert date] 

 
 

 

To: 
 
[ insert Name and address of Procuring Entity] 
 

 

 

PERFORMANCE GUARANTEE No: [insert number] 

 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has undertaken, 
pursuant to Contract No [insert reference number of Contract] dated [insert date of Contract] 
(hereinafter called “the Contract”), the execution of works [description of works] under the Contract. 
 
Furthermore, we understand that, according to your conditions, the Contract must be supported by a 
Bank Guarantee for Performance Security. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably unconditionally undertake to 
pay you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert 
amount in figures and in words] upon receipt by us of your first written demand accompanied by a 
written statement that the Contractor is in breach of its obligation(s) under the Contract conditions, 
without you needing to prove or show grounds or reasons for your demand of the sum specified 
therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 
 
 
Signature 

 
 
Signature 

 



 

 

 

Bank Guarantee for Advance Payment (Form PW3-11) 
 

[This is the format for the Advance Payment Guarantee to be issued by any  scheduled Bank of Bangladesh in 
accordance with GCC Clause 73] 

 

 
Contract No: [insert reference number] 
 

Date: [insert date] 

To: 
 

[insert Name and address of the Procuring 
Entity] 

 

 

 

ADVANCE PAYMENT GUARANTEE No: [insert number] 

 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has undertaken, 
pursuant to Contract No [insert reference number of Contract] dated [insert date of Contract] 
(hereinafter called “the Contract”), the execution of works [description of works] under the Contract. 
 
Furthermore, we understand that, according to your Conditions of Contract under GCC Clause 75, the 
Advance Payment on Contract must be supported by a Bank Guarantee. 
 
At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally  
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an amount of 
Tk [insert amount in figures and in words] upon receipt by us of your first written demand accompanied 
by a written statement that the Contractor is in breach of its obligation(s) under the Contract conditions, 
without you needing to prove or show grounds or reasons for your demand of the sum specified 
therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to be 
performed, or of any of the Contract documents which may be made between the Procuring Entity and 
the Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 
This guarantee is valid until [insert date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 
 
 
Signature 

 
 
Signature 

 
 
 
 
 
 
 
 
 
 



 

 

Bank Guarantee for Retention Money Security(Form PW3-12) 
[This is the format for the Retention Money Guarantee to be issued by any  scheduled Bank of Bangladesh in 

accordance with GCC  Clause 70] 

 
 

Demand Guarantee 

 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary:[insert Name and Address of the Procuring Entity]   

Date:      [insert date] 

RETENTION MONEY GUARANTEE No.: [insert number] 

 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has entered 
into Contract Number [insert reference number of the Contract] dated [insert date] with you, for the execution 
of  [insert name of Contract and brief description of Works] (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified for 
payment, payment of Tk. [insert the amount of the second half of the Retention Money] which becomes due 
after the Defects Liability Period has passed and certified in the form of Defects Correction Certificate, is to 
be made against a Retention Money Guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally  undertake to 
pay you any sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka [insert 
amount in words]) upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation under the Contract because the Contractor failed to 
properly correct the defects duly notified in respect of the Works. 

It is a condition for any claim and payment under this guarantee to be made that the payment of the second 
half of the Retention Money referred to above must have been received by the Contractor on its account 
number[insert A/C no] at [name and address of Bank]. 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) days 
beyond the Defects Liability Period]. Consequently, we must receive at the above-mentioned office any 
demand for payment under this guarantee on or before that date. 

 

 

 
 
 
Signature 

 
 
Signature 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

Section 6. Bill of Quantities (BOQ) 
 

Lot Detail 
Lot No. : WZPDCL/XEN , S&-D-4, Kh/DSS/19-20/001 
Lot Description: Procurement of Distribution Support Service (DSS) for Sales & Distribution Division-4, 
Khulna under WZPDCL for 01 (One) year. 
Bill of Quantities 
Minimum salary of supplied manpower and minimum quoted value for vehicle rent mentioned in TDS 
shall comply. 
 

Expenses of Overhead, Insurance, Contractor's Profit, Tools & Equipment Rent, Local Announcement with 
Mike and any other incidental expenditure shall be quoted in item no. 13: Expenses of Overhead, Tools & 
Equipments Rent, Employee Insurance etc. 
Table 
Name : Bill of Quantities 

Ite
m 

no. 
Group  

Item Code (if 
any) 

Description of 
Item 

Measure
ment 
Unit 

Quan
tity  

 

Unit 
Price 

In 
figure

s 
(BDT) 

Unit 
Price 

In 
Word

s 
(BDT) 

Total 
Price 

In 
Figure

s 
(BDT) 

Total 
Price 

In 
Word

s 
(BDT) 

1 Remuneration 
of  Foreman 

Foreman 1 Man x 12 
Month = 12 
Man-Month. 

(including  
VAT, IT & all 

other 
allowances) 

 

Man-
Month 

12     

2 Remuneration 
of Lineman/ 
Electrician 

Lineman/ 
Electrician 

1 Man x 12 
Month = 12 
Man-Month. 

(including  
VAT, IT & all 

other 
allowances) 

Man-
Month 

12     
 
 
 
 

3 Remuneration 
of  Linrman 

Lineman 9 Man x 12 
Month = 108 
Man-Month. 

(including  

VAT, IT & all 
other 

allowances)  
Total 108 
Man-Month 

Man-
Month 

108 
    

4 Remuneration 
of  Electrician 

Electrician 9 Man x 12 
Month = 108 
Man-Month. 

(including  

VAT, IT & all 
other 

allowances)  
Total 108 
Man-Month 

Man-
Month 

108 
    

5 Remuneration 
of  Helper 

Helper 20 Man x 12 
Month = 240 
Man-Month. 

(including  

Man-
Month 

240 
    



 

 

VAT, IT & all 
other 

allowances)  
Total 240 
Man-Month 

6 Single Cabin 

Pick-up/ Mini 

Truck 

(With driver, fuel 

and all other O & 

M expenses). 

Manufacture 

Year: Not before 

year 2010 

- 2 Vehicle x 12 
Month  
Total Vehicle-
Month=24 

Vehicle-
Month 

24 
    

7 Mini Single 

Cabin Pick-up 

(1.5 Ton) 

(With driver, fuel 

and all other O & 

M expenses). 

Manufacture 

Year: Not before 

year 2010 

- 01 Vehicle x 12 
Month  
Total Vehicle-
Month=12 

Vehicle-
Month 

12 
    

8 Expenses of 
Overhead, 
Tools & 
Equipment 
Rent, 
Employee 
Insurance, 
Contractor's 
Profit etc 

- Expenses of 
Overhead, 
Tools & 
Equipment 
Rent, 
Employee 
Insurance, 
Contractor's 
Profit etc 

Month 12 
    

      
 

Grand 
Total :   

 

Schedule of Day works 
 

Table Name : 

Item 
no. 

Group  

Item 
Code 

(if 
any) 

Description 
of Item 

Measurement 
Unit 

Nominal 
Quantity  

 

Unit 
Price 

In 
figures 
(BDT) 

Unit 
Price 

In 
Words 
(BDT) 

Total 
Price 

In 
Figures 
(BDT) 

Total 
Price 

In 
Words 
(BDT) 

1 - - - - 1     

          

       
Grand 
Total :   

 

 

 
Unconditional Discount Form 

Table 
Name : Unconditional Discount. 



 

 

 
Discount in Percentage (%)[In figure] Discount in Percentage (%) [In word] 

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 



 

 

Section 7. General Specifications 
 

1.1      SCOPE OF WORKS AND SERVICES 

1.1.1 The Works  is identified as Distribution Support Services (DSS) such as Preventive  & break 
down maintenance  of 33/11KV Sub-Station, 33KV, 11KV, 0.4KV overhead lines, underground 
cables and distribution Transformer & others related works with Meter Installation, 
Reconnection/ disconnection, identification of defaulter/illegal users, consumer’s complain 
attend, serving notices etc. as per the direction of supervising authority in the area of Sales and 
Distribution Division-4, Khulna under WZPDC for 1(One) year. 

The name of Distribution Support Services (DSS) area of  WZPDCL is  shown below: 
 

Name of Area Name of S & D  

Sales & Distribution Division-4, 
Khulna . 

Sales & Distribution Division-4,  
WZPDCL, Khulna.  

All the personnel of the Contractor will act and perform their duties assigned by the 
Contractor as per the Schedule and Target of the Works and Services approved and directed 
by the Executive Engineer, Sales & Distribution Division-4, WZPDCL, Khulna .  

Contractor himself or his authorised representative shall coordinate with Executive 
Engineer, Sales & Distribution Division-4, WZPDCL, Khulna . 

1.1.2 BRIEF DESCRIPTION OF WORKS AND SERVICES: 

The scope of works and services to be rendered by the personnel of contractor shall include 
but not be limited to the following:  

1.1.3 DEVELOPMENT OF MAINTENANCE SCHEDULE FOR INDIVIDUAL EQUIPMENT 
 

The contractor shall develop a schedule of maintenance of each feeder under the jurisdiction 
of Sales & Distribution Division-4, WZPDCL, Khulna  and submit the same to WZPDCL for 
approval. In developing this schedule, it is to be ensured that entire feeder line along with its 
equipment is fully covered during the contract period of the firm (s). 

 

1.2 MINIMUM POWER OUTAGE DURING SCHEDULE OR ROUTINE MAINTENANCE  
 

1.2.1 In preparing the annual maintenance schedule, the contractor shall take into consideration the 
following aspects so that power outage in System network is kept to bare minimum. 

 
1.2.2 Maintenance work on major equipment requiring system outage shall be carried out during 

holidays, weekends and during off peak hours so that minimum disturbance is caused to the 
consumers. 

 
1.2.3 Maintenance schedule shall be developed in such a manner that only one 33/11 KV substation 

or only one 11 KV feeder is disturbed on a particular day. 
 
1.3  SAFE CLEARANCE PROCEDURE DURING MAINTENANCE OF EQUIPMENT AND/OR LINE. 

The contractor shall be conversant with “Safe clearance procedure” in putting a piece of 
equipment or distribution line on outage for scheduled maintenance work. Though the 
responsibility for correct clearance procedure rests with the control room operator, the 
contracting firm shall understand the switching sequences in order to render the equipment 
“dead” so that the maintenance personnel can carry out the SCHEDULE OR ROUTINE 
MAINTENANCE without any electrical or mechanical hazards. “Safe clearance procedure” must 
be followed exactly to avoid damage to equipment and injury to personnel. 
 
 



 

 

1.4 EXTENT OF MAINTINANCE WORK TO BE CARRIED OUT  
 
1.4.1 Emergency and breakdown maintenance/repair is included within the scope of scheduled and 

preventive maintenance. In case of emergency or break down maintenance, the contracting 
firm shall dispatch required maintenance personnel with necessary logistics, tools and tackles 
etc soon after receiving request from WZPDCL, either through the control room operator or 
any other authorized representative of WZPDCL. 

 

1.4.2 In carrying out scheduled and preventive maintenance including emergency or breakdown 
maintenance on any piece of equipment and/or facility, the contracting firm shall provide 
necessary man power, tools, tackles, logistics etc while  WZPDCL will furnish spares, material 
needed for putting the equipment/facilities in normal operating conditions. It must be 
understood that the prime objective of undertaking scheduled and preventive maintenance is 
to keep each equipment and facility healthy throughout its lifetime so that reliable and un-
interrupted power supply can provided to the consumers. The contracting firm shall be held 
responsible for any lapse in this regard. 

 

1.5 INVENTORY OF MATERIALS/SPARES USED AND KEEPING OF RECORDS OF 
MAINTENANCE WORKS DONE  

 

1.5.1 For every maintenance work done on a piece of equipment or facility, the contracting firm 
shall keep a detailed record of work done, materials/spares used and replaced etc in a format 
to be approved by WZPDCL. The reports are to be submitted on monthly basis.  

 

1.5.2 The contractor shall ensure that after  maintenance work is carried out on a piece of 
equipment and/or facility, he shall return to  WZPDCL the unserviceable spares/materials 
removed from equipment/facility with a complete report, the proforma of which shall be 
approved by WZPDCL. The surplus material if any issued by  WZPDCL shall also be returned to  
WZPDCL in the same manner as stated above immediately after the work is completed. For 
failure to return these materials/spares by the contracting firm, the firm will be subject to 
penalization by way of subtraction from their invoice twice the book value of these items. 

 
1.6 PROVIDING PERSONNEL AND LOGISTICS FOR EMERGENCY BREAKDOWN/ SCHEDULE OR 

ROUTINE MAINTENANCE. 
 
1.6.1  WZPDCL plans to keep Breakdown/Emergency Maintenance groups on round the clock shift 

duty in order to attend consumer’s complaints and quick restoration of power supply. The 
Contractor shall maintain morning shift (Shift-A) from 08.00 hours to 16.00 hours, evening 
shift (Shift-B) from 16.00 hours to 24.00 hours and night shift (Shift-C) from 24.00 hours to 
08.00 hours for Breakdown/Emergency Maintenance group. In addition, one no. of Schedule 
or Routine Maintenance group will be deployed for schedule or regular  maintenance and 
meter installation  work in office hour (from 09.00 hours to 17.00 hours). 

 
1.6.2 Though a particular work will be assigned to a group but the groups may be deployed for any 

work to meet up any emergency in the distribution network or to serve the interest of 
WZPDCL. 

 
1.6.3 The Contractor shall provide these personnel and necessary logistics including vehicles, tools 

& tackles, walkie-talkie, Mobile Telephones etc. for attending to maintenance and/or trouble 
shooting duties. The vehicles and other logistics to be offered by the bidder for meeting 
maintenance and trouble shooting duties shall be reliable & shall not fail when performing 
duty under strenuous conditions. In case the vehicles and/or other logistics fail, these shall be 
replaced immediately. 

 

1.6.4 Attendance of contractor personnel shall be duly recorded in registers maintained at the 
reporting stations. 

 



 

 

1.6.5 The personnel & the vehicles including the logistics as stated herein shall remain at the 
disposal of WZPDCL’s supervisor-in-charge in executing emergency maintenance and/or 
trouble shooting activities shall be carried out. 

 
1.7 LINE CONSTRUCTION WORKS 
 

The Contractor shall undertake line construction when directed by  WZPDCL or required by 
the field conditions to restore power supply, arrange alternative feedings to meet crisis 
situations, etc. For such constructions, materials shall generally be provided by WZPDCL. In 
case of non-availability of materials the claim will be settled by  WZPDCL following standard 
norm and practice. 
 

1.8 WORKS/SERVICES IN AREAS BEYOND RESPECTIVE GROUP. 
 

In case of urgent necessity, the contractor may be required to perform works/services in areas 
beyond the respective groups, but within the jurisdiction of  WZPDCL at the specified contract 
rates. 
 

2.0 MAINTENANCE GROUPS 
 
2.1 Technical Coordinator 

 

The contractor shall engage 1(one) Technical Coordinator to work as the coordinating and 
controlling officer for all groups and for all works/services under the contract on behalf of the 
contractor. He will be responsible to keep constant liaison with  WZPDCL on all administrative 
/ financial and work/services related matters under the contract. Furthermore, it will be his 
responsibility to regularly update & submit the required reports/formats to WZPDCL. 

 

2.2 Maintenance & Meter Installation (Office Hour)Group: 
 

The Contractor shall provide personnel for 4 nos. of regular  maintenance and meter 
installation group throughout the period of contract. Each regular  maintenance and meter 
installation group shall comprise the following personnel. 

• Foreman     : 01(one) 
• Electrician/ Lineman  : 01(one) 
• Helper     : 02 (two) 

The contractor shall provide a pick-up (mini truck) Vehicle and driver with all logistics including 

walkie-talkie, measuring equipment, tools, tackles, ladders etc that are needed for attending to regular  

maintenance and meter installation works. They will attend regular  maintenance and meter 

installation works during office hour (09.00 hours to 17.00 hours). Their works will not be limited to 

REGULAR  MAINTENANCE AND METER INSTALLATION works but in need they may be deployed to 

face any emergency in WZPDCL. They may also be required to carry out the work of 

construction/dismantling of distribution transformer/line equipment etc. 

 

2.3 Trouble Shooting  Group (Day) [8 Group for 4 Service Center (Basupara, 
Baniakhamar (Amtala), Joragate & Rupsha) 2 Shift- A & B] 
The Contractor shall provide personnel for the Trouble Shooting group throughout the period 
of contract. The Trouble Shooting group shall comprise the following personnel: 

• Lineman  :  08 (eight) 
• Electrician :  08 (eight) 
• Helper  :  16 (sixteen) 

In each shift, the contracting firm shall provide the above personnel for the Trouble shooting group to 
be stationed in the service center/control room/sub stations where from the group will attend to 
Trouble shooting duties. The contracting firm shall also provide a pick-up and driver with each 
Trouble shooting maintenance group in each shift throughout the period of service together with all 
logistics including walkie-talkies, measuring equipment, tools tackles, ladders etc that are needed for 
attending to Trouble shooting maintenance duties. 
 



 

 

 

 

 

2.4  SHIFT RE-ARRANGEMENT 

 

In order to render prompt and efficient services, if required, as per directive of the Engineer-

in-Charge the Contracting Firm shall re-schedule the shift of any group. In case of necessity 

any group may be merged with another group. 

 
3.0 GROUPING OF SERVICES/WORKS 

 
The services/works of “Distribution Support Services”(DSS) within  WZPDCL indicates the 

jurisdiction of the respective Sales and Distribution Division–4,  Khulna under WZPDCL as 

specified in Scope of Works and Services of General Specifications clause 1.1. The scope of 

services/works shall also cover the new facilities that would be constructed/ installed within 

the jurisdiction of respective area under the contract. 

 

Schedule/Breakdown/Emergency maintenance of 11 KV, 11/0.4kV and 0.4 KV distribution 

network (lines & cables), 11/0.4 kV distribution sub-stations etc, within the jurisdiction of 

Sales & Distribution Division-4, WZPDCL, Khulna. 

 

(a) The contractor shall provide a pick-up (mini truck) Vehicle and driver with all logistics 

including walkie-talkie, measuring equipment, tools, tackles, ladders etc that are needed 

for attending to regular  maintenance and meter installation works. They will attend 

regular  maintenance and meter installation works during office hour (09.00 hours to 

17.00 hours).  

(b)     The contractor shall provide troubleshooting group throughout the period of service as 

stated below: 

 
• One group in the morning shift (Shift-A) (08:00 hrs to 16:00 hrs), each day, seven days a 

week. 
• One group in the evening shift (Shift-B) (16:00 hrs to 24:00 hrs), each day, seven days a 

week. 
• One group in the night shift (Shift-C)  (24:00 hrs to 08:00 hrs), each day, seven days a 

week 
 
For the services mentioned above, personnel and logistics shall be provided as per provision 
in the clause 2 of General Specifications. 
 
 
The Contractor shall provide 24 hours transport service along with drivers, fuel etc as under 
and carry out necessary operation & maintenance: 
 
2 (two) Single Cabin Pick-Up and 01 (One) mini truck  vehicles. 

3.2.1 All the personnel of the contractor will act as per direction of Employer’s representative. 

3.2.2 Any discrepancy found in carrying out the works and services shall be notified by the 
contractor to  WZPDCL along with remedial suggestion (if any). 

3.2.3 The Contractor shall submit weekly reports to the Employer’s representative about the status 
of works and services performed by them against the assigned works and services. 

 



 

 

 

3.2.4 The following level of personnel capacity is a mandatory requirement for the Tender:  

Table-I 

Personnel 

 

Nos. Required for  Sales & Distribution 
Division-4, WZPDCL, Khulna  

 

Foreman 1 

Lineman/ Electrician 1 

Lineman 9 

Electrician 9 

Helper 20 

Total 40 

 

3.2.5 Process of employment of personnel: 

Engagement of all Personnel for Works and Services under this Contract by the Contractor 
shall require prior approval of the Purchaser or its authorised representative assigned for this 
purpose. The Contractor shall furnish a declaration that the employee(s) proposed to be 
engaged to perform any sort of jobs for the Works and Services under this Contract has/have 
not been discharged or dismissed from any previous works or services of 
WZPDCL/DESCO/DPDC or other electrical utility under Power Sector, or under any Contractor 
involved in the similar nature of works. The proposal along with Curriculum Vitae, attested 
photocopy of all Educational Certificates, Chairman/Commissioner Certificate, National ID 
Card and Police Verification, photograph of the respective employee shall be submitted to the 
concerned S & D Division office. The S & D Division office will check and forward the same with 
their comments for processing of necessary approval by the Authority. 

 

 



 

 

 

                                                                          Form no  WZPDCL DSS 001 

West Zone Power Distribution Company Ltd. 

Performance Monitoring and Evaluation Report of DSS Contractor on  

Sales & Distribution Division-4, Khulna  
 

PART- A: General 
                                                                                 

Quarter: 

Group No: 

Name of the Contractor:        

Contract No: 

 
1. Insurance Coverage  

 

 

Insurance Coverage Requirement 
Compliance 

(Y/N) 

Explanation 

(Ref. memo.) 

Contractor’s 

Response (S/US) 
Recommendation  

Comprehensive 

insurance for motor 

vehicles 

 

110% of value of 

vehicle 

    

Personal injury or 

death of personnel 

 

As per requirement 

mentioned in 

section 4, GCC 

30.1 

    

 

 

2. Work Completion Report  

 

 

Item 

Last date of 

Sub/Execution 

 

Compliance 

(Y/N) 

Explanation 

(Ref. memo.) 

Contractor’s 

Response (S/US) 
Recommendation  

Work Program 

Submission 

 

     

Execution of Works 

 

     

Submission of  

Report 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contractor’s Representative                                         Employer’s Representative 

  

Name:.......................................                                       Name:....................................... 

 

Signature:............... ………….             Signature:.................................. 

 

Date:.........................................                                  Date:.......................................... 

 

 

 

 

 

 

 



 

 

 

West Zone Power Distribution Company Ltd. 
Performance Monitoring and Evaluation Report of DSS Contractor 

Sales & Distribution Division-4, Khulna  

PART- B: Monthly Report 

                                                                                 

Quarter : 

Group No: 

Name of the Contractor:        

Contract No: 

 

1.  Corrupt, Fraudulent, Collusive or Coercive Practices 

       
 

Name of 

the 

employee  

or 

Person 

Involved 

Means of 

reporting and 

Reported by 

Compliance Explanation 

(Ref Memo) 

Contractors 

Response 

Satisfactory/ 

Unsatisfactory 

Comments of 

Employer's 

Representative 
Nature of 

Complaint 

Observation on 

primary review 

       

       

       
 

2. Non-compliance to follow instructions of the Employer’s Representative 

      
 

Employee 

Name 

Instruction 

 

Explanation 

(Ref Memo) 

Contractors Response 

Satisfactory/ 

Unsatisfactory 

Comments of Employer's 

Representative 

Particulars 
Means 

(verbal/written) 

      

      

      

Total No. of cases (Y)  
 

3. Replacement of Personnel on request of the Contractor  

     
 

 Name of the 

employee 

Replacement 

 

Contractors Response 

Satisfactory/ 

Unsatisfactory 

Ref. of Instruction 

Total no of cases 

Ref. of Instruction Reason 
 

     

     
 

4. Replacement of Personnel on demand of the Employer 

      
 

Name of the 

employee 

Replacement 

 

Contractors Response 

Satisfactory/ 

Unsatisfactory 

Ref. of Instruction 

Total no of cases 

Ref. of Instruction Reason 
 

     

     
 

5.         Payment of remuneration to Employee 
 

Employee 

Name and 

Designation 

Payment to 

remuneration within 

7th day of month 

(Yes/No) 

 

Explanation for 

deviation (Ref 

Memo) 

Contractors Response 

Satisfactory / 

Unsatisfactory 

Applicability of 

Negative Marks 

(yes/No) 

     

     

6. Performance of the key Personnel of the contractor. 

 
Employee Discipline Skill Promptness Leadership Sense of Total Comments of 



 

 

Name and 

Designation 

(20) (30) (20) ability (10) responsibility 

against 

assignment 

(20) 

 

Marks 

(out of 

100) 

Employers 

Representative 

      

 

  

      

 

  

 

NB: Personnel must be in rank of Senior Engineer, Assistant Engineer & Junior Engineer  
 

Overall evaluation of key personnel will be as: 
 

a) Excellent: 90-100 

b) Very good: 80-90 

c) Good: 70-79 

d) Average: 60-69 

e) Below average: 50-59 

f) Poor: <50 

7.   Inspection of Vehicles 
 

Vehicle No. 
Deviation 

(Y/N) 

Explanation for 

deviation (Ref 

Memo) 

Contractor’s Response 

Satisfactory/ Unsatisfactory 

    

    

    

 

8.       Completion of assigned works and services. 
 

Monthly work schedule Target Achievement Performance  Recommendation  

Right of Way     

Maintenance  of 11KV O/H Line   

Maintenance of LT O/H Line   

Maintenance of 11/0.4 KV Dist. 

Trans. 

  

[[[[ 

9.   Inventory of Materials/Spares 
       

Name of 

Materials/Spares  

Quantity Quantity 

Book 

value/estimated 

value 
Recommendation  

Issued Removed Total Used Returned Balance 

Due 

for 

return 

Unit Total 

           

           

           

 
 

 

Contractor’s Representative                                         Employer’s Representative 

  

Name:.......................................                                       Name:....................................... 

 

Signature:............... ………….             Signature:.................................. 

 

Date:.........................................                                  Date:.......................................... 



 

 

    West Zone Power Distribution Company Ltd. 
Performance Monitoring and Evaluation Report of DSS Contractor 

Sales & Distribution Division-4, Khulna  
PART- C : Biannual Report 

                                                                                 

Quarter : 

Group No: 

Name of the Contractor:        

Contract No: 
 

1. Inspection of Tools and Equipment               
 

Sl 

no 
Name of the tools Quantity 

Available 

(Y/N) 

Condition 

(Satisfactory/  Un 

Satisfactory) 

Recommendation 

for reward (Y/N) 

01 Megger 5KV 03 (Three)    

02 Earth Tester 03 (Three)    

03 Clip-on Meter 03 (Three)    

04 Multi Meter/ AVO Meter 03 (Three)    

05 Chain Block 2 ton 03 (Three)    

06 Ratchet 1 ton 03 (Three)    

07 Conductor Cutter 05 (Five)    

08 Hot Stick 05 (Five)    

09 Hack Saw 03 (Three)    

10 33/11 KV Tester(Phasing rod) 05 (Five)    

11 Dull, Ring & Box Wrench  05 (Five)    

12 Slide Wrench 12” 05 (Five)    

13 Slide Wrench 8”-01 05 (Five)    

14 Insulated Cutting Pliers 10” 05 (Five)    

15 Insulated Nose Pliers 8” 05 (Five)    

16 Insulated Screw Driver  05 (Five)    

17 Allen Key  05 (Five)    

18 Grounding  05 (Five)    

19 Tree Trimming Saw (Petrol operated power saw) 03 (Three)    

20 Pipe Wrench 14” 03 (Three)    

21 Axe 03 (Three)    

22 Burndy Crimping Tools 03 (Three)    

23 Safety Belt 20 (Twentye)    
 

2. Employee Performance (all employees)       

Name of 

employee 
Designation 

Marks (month wise) 

Av. marks 

1st 2nd 3rd 4th 5th 6th 

         

         
 
 

 

Contractor’s Representative                                          Employer’s Representative   

Name:.......................................                                        Name:....................................... 
 

Signature:............... ………….              Signature:.................................. 
 

Date:.........................................                                   Date:.......................................... 

 

• or the sample subsequently approved by  WZPDCL during the Contract Period. 

 

 

 

 

 

 

 

 

 



 

 

 

Section 8.  Particular Specification 

 
 

1.0 Personnel capacity 
 
1.1 Throughout the contract period, the contractor shall provide the personnel meeting the 

qualification criteria mentioned in the chart below:   
 

SI 
No. 

Designation 
Minimum Qualification 

Requirement 
Minimum Experience 

Age 
Limit 

(Maximum) 

01 Foreman 
Trade Course certificate 
from any vocational 
institute 

15 (fifteen) years job 
experience in any Electrical 
distribution system 

50 Years 

02 Lineman 
Trained by 
WZPDCL/REB/PDB/DPD
C/DESCO/NESCO 

5 (five) years job experience 
in any Electrical distribution 
system 
 

35 Years 

03 Electrician 
Trained by 
WZPDCL/REB/PDB/DPD
C/DESCO/NESCO 

5 (five) years job experience 
in any Electrical distribution 
system 
 

35 Years 

04 Helper Class Eight or JSC Pass 1 (one) year job experience 
 
30 years 
 

1.2  The contractor shall have to submit Bio-data with relevant academic certificates, experience 

certificates etc. of 1 (one) Foreman, 10 (ten) Lineman, 09 (nine) Electrician and 20 (Twenty) 

Helper for selecting the required personnel at the time of Tender Submission. 

 

1.3    The Contractor shall employ the personnel stated in sec. 8: Particular Specification. 

         Prior to the commencement of works and services under the contract, the personnel of the 

contractor as specified in the PCC shall be interviewed by the Employer or its representative 

to assess their suitability for the works.  

 

2.0 Logistic capacity 

 

2.1    

Sl no Name of Vehicle Quantity Year of  manufacture 

(a) 
Single Cabin Pick-up/ Mini Truck 
(With driver, fuel and all other O & M expenses). 

02 Not before year 2010 

(b) 
Mini Single Cabin Pick-up (1.5 Ton) 
(With driver, fuel and all other O & M expenses). 

01 Not before year 2010 

 

Vehicle to be accepted through a technical committee 

 

 

 



 

 

 

2.2     Every Single Cabin Pickup/Mini Truck shall be equipped with all necessary tools & 

equipments, safety, accessories and at least three stage extendable (or equivalent for 

working  height at 11 kV line) fiber glass ladder. 
 

2.3      Contractor’s Personnel should have an identical colored uniform as per sample of 

WZPDCL.  
 

2.4 

SL No. Name of the Tools Quantity 

01 Megger 5KV 03 (Three) 

02 Earth Tester 03 (Three) 

03 Clip-on Meter 03 (Three) 

04 Multi Meter/ AVO Meter 03 (Three) 

05 Chain Block 2 ton 03 (Three) 

06 Ratchet 1 ton 03 (Three) 

07 Conductor Cutter 05 (Five) 

08 Hot Stick 05 (Five) 

09 Hack Saw 03 (Three) 

10 33/11 KV Tester(Phasing rod) 05 (Five) 

11 Dull, Ring & Box Wrench  05 (Five) 

12 Slide Wrench 12” 05 (Five) 

13 Slide Wrench 8”-01 05 (Five) 

14 Insulated Cutting Pliers 10” 05 (Five) 

15 Insulated Nose Pliers 8” 05 (Five) 

16 Insulated Screw Driver  05 (Five) 

17 Allen Key  05 (Five) 

18 Grounding  05 (Five) 

19 Tree Trimming Saw (Petrol operated power saw) 03 (Three) 

20 Pipe Wrench 14” 03 (Three) 

21 Axe 03 (Three) 

22 Burndy Crimping Tools 03 (Three) 

23 Safety Belt 20 (Twentye) 
 

         Equipment to be accepted through a technical committee. 
 

3.0 The contracting firm will be responsible for achievement of KPI target proportionately with 
the concerned Sales and Distribution Division–4, WZPDCL, Khulna. 
 

4.0 Before starting the work, the contractor will have to send all the personnel for receiving 
foundation training from WZPDCL for one week at the cost of contractor. 
 

5.0 Any financial loss decided by the audit committee during the contracting period of DSS 
contractor is to be borne by the contractor. 
 

 
6.0       Interview for selection of personnel  

 
6.1    The personnel of the Contractor shall be interviewed to assess their suitability for the works 

and services under the contract. The unsuitable personnel shall be replaced by suitable 
personnel.  



 

 

 
6.2 A selection committee appointed by WZPDCL with one representative of the contracting 

firm will finalize appointment of Foreman, Lineman, Electrician and Helper within 10 (ten) 
days after Notification of Award (NOA). 

 
 

Price Schedule of Distribution Support Service (DSS) 
 

Execution of Distribution Support Service (DSS) including preventive maintenance, Break down 
maintenance of 11KV /0.4 KV, 11KV and & 0.4 KV overhead lines and underground cables, 
preventive maintenance of distribution transformers & associated equipments, load balancing etc. 
and other over head lines & cable related works with providing the following workmanship on 
lump sum monthly basis for 3 years (including income tax & VAT) as assigned by the 
employer/Executive Engineer of NOCS, Demra DPDC. 
 

Work Area: Primarily within the present geographical area of Network Operation & Customer 
Service Demra Division, DPDC 
 

 
 

 
 

Tender No: ...........................................    Date: ................................... 

Sample BOQ 

Sl.      
No. 

Description if Items Unit Quantity Monthly Rate 
(Including VAT 
& Income Tax) 

Amount per month 
(Including VAT & 

Income Tax) 

Tk. Tk. 

1 2 3 4 5 6 = 4×5 

1 Remuneration of  Foreman Man-Month 1   

2 Remuneration of Lineman/ 
Electrician 

Man-Month 1   

3 Remuneration of  Linrman Man-Month 9   

4 Remuneration of  Electrician Man-Month 9   

5 Remuneration of  Helper Man-Month 20   

6 Single Cabin Pick-up/ Mini Truck 
(With driver, fuel and all other O 
& M expenses). 
Manufacture Year: Not before 
year 2010 

Vehicle-Month 
2 
 

  

7 Mini Single Cabin Pick-up (1.5 
Ton) 
(With driver, fuel and all other O 
& M expenses). 
Manufacture Year: Not before 
year 2010 

Vehicle-Month 
1 
 

  

8 Expenses of 
Overhead, Tools & 
Equipment Rent, 
Employee Insurance, 
Contractor's Profit etc 

Month 1   

Total (In Figure)     

Total (In Words)  

 
 
 
 
Special conditions of contract: 
 

1. The above form is for billing purpose by the contractor.Monthly work statement showing 
item wise actual quantity of work done shall have to be submitted with the bill. 

 
 

2.  Actual VAT and Income Tax shall be deducted at source as per Government Rules in 
force. 
 

 



 

 

3. The quantity mentioned is a base line indication, which may be increased or decreased as 
per the actual field requirements.The estimates are based on existing areas under Network 
Operation & Customer Service (NOCS) Demra of DPDC, which may be re-arranged / re-
located as per requirement and DPDC’s decision without any modifications of rate(s) or 
liabilities to the Employer 

 

4. Payment of Uniform/Liveries to be made once in a year on submission of Bill.  
 

5. Uniform/Liveries to be provided on execution of contract.  
 
 

 

 

 

 

 

Seal and Signature of the Contractor / Authorized Person …………………………………..… 
 

 


