



Memo No: 27.22.4785.008.50.02.20.1769

Dated: 24.09.2020

1. Consortium of

Project Engineering Consulting Engineers Ltd. (Lead)

House No.51, Road No.04, Sector No.04, Uttara Model Town, Dhaka-1230, Bangladesh.

&

IRG Development Services Limited

D-5, HALEYON HEIGHTS, 2/3 Block A, Asad Gate, Mirpur Road, Mohammadpur, Dhaka 1207, Bangladesh.

2. Engineers and Consultants Bangladesh Ltd. (ECBL)

House:55, Road:5, Dhanmondi R/A, Dhaka-1205

Sub: Information of time extension for the submission of proposal.

RFP Ref: 27.22.4785.008.50.01.20.1605, Dated: 01/09/2020


Dear Mr. /Ms.

With the above subject & reference, this is to inform you that considering the preparation of technically competitive and financially viable proposal, deadline for submission of proposal of Consultancy Services for Feasibility Study for "Smart Operation Technology And Efficiency Improvement Project in WZPDCL Distribution System" project has been extended to **14.10.2020**.

So, the proposal must be reached not later than **14.10.2020** at 11:00 hrs. BST at the office of the Chief Engineer, (ESC&S), WZPDCL, Khulna. Other terms and conditions will remain unchanged.

This letter is issued for your kind information.

Thanks,


(Engr. Md. Mustafizur Rahman)
Chief Engineer(ESCS)
WZPDCL, Khulna.

Copy (Not in seniority):

1. Managing Director, WZPDCL, Khulna - for kind information.
2. Executive Director (Engineering / Finance), WZPDCL, Khulna -for kind information.
3. Chief Engineer (O & M, S & D), WZPDCL, Khulna.
4. Superintending Engineer (P & D), WZPDCL, Khulna.
5. DGM (Accounts), WZPDCL, Khulna.
6. Manager (Procurement), WZPDCL, Khulna.
7. Executive Engineer (MIS), WZPDCL, Khulna.
8. Notice Board.