



Memo No: 27.22.4785.700.50.040.20/50

Dated: 23/01/2020

**Second Corrigendum**

Due to some reason vide memo No: 27.22.4785.700.50.040.19.988 Dated:09/12/2019 Supply,Delivery,Installation,Testing and Commissioning of 05 nos. 33/11kv,2x20/26.66 MVA substation Renovation(Mongla,Khalishpur,Joragate,Botail and Newtown) on Turnkey basis have been made the following amendment. All concerned are requested to take necessary action accordingly.

**For Schedule No. 4 – Civil works part**

Item No.	Description of items	Amendment
a.23(a)	Construction of new 2-storied Control Building (foundation will be 5-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects	Construction of new 2-storied Control Building (foundation will be 2-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects
b.23(a)	Construction of new 2-storied Control Building (foundation will be 5-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects	Construction of new 2-storied Control Building (foundation will be 2-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects
c.41(a)	Construction of new 2-storied Control Building (foundation will be 4-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects	Construction of new 2-storied Control Building (foundation will be 2-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects
d.43(a)	Construction of new 2-storied Control Building (foundation will be 4-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects	Construction of new 2-storied Control Building (foundation will be 2-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects
e.41(b)	Construction of new 2-storied Control Building (foundation will be 5-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects	Construction of new 2-storied Control Building (foundation will be 2-storied) including O/H tank, Water Supply, Sanitary system, Internal electrification, Emergency Lighting, False Ceiling etc. complete in all respects

All other terms & conditions in the Tender documents shall remain unchanged.

Sincerely Yours

(Engr. Md Abdul Mozid)

Project Director

Strengthening Power Distribution system Project  
WZPDCL, Khulna**Copy to (Not in Seniority):**

1. Divisional Commissioner, Khulna Division, Khulna.
2. Managing Director, WZPDCL, Khulna – For kind Information.
3. Executive Director (Engineering/Finance), WZPDCL, Khulna – For kind Information.
4. Police Commissioner, KMP, Khulna.
5. Chief Engineer, O&M; S&D, WZPDCL, Khulna.
6. Director Purchase, Directorate of Purchase, BPDB, WAPDA Building (9<sup>th</sup> Floor), Motijheel C/A, Dhaka.
7. Company Secretary, WZPDCL, Khulna.